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W81D4A-3237-9751

THIS SOLICITATION IS UNRESTRICTED.

INVITATION FOR BID DACW60-03-B-0008 DATED 23  SEPTEMBER 2003.

DESCRIPTION OF WORK:  Maintenance dredging of approximately 1,950,000 cubic yards of unclassified material from Charleston Entrance
 Channel; 529,000 cubic yards from Georgetown Entrance Channel; and 966,000 cubic yards from Port Royal Entrance Channel; in
 Charleston, Georgetown, and Beaufort Counties, South Carolina, and shall be deposited in the Ocean Dredged Material Disposal Site
 (ODMDS) for that project.  The work includes complying with the requirements of the Endangered Species Act and Marine Mammals
 Protection Act.  

The BASE BID will be for 2,479,000 cubic yards in Charleston and Georgetown Entrance Channels with an OPTION BID for approximately
 966,000 cubic yards in Port Royal Entrance Channel.

MAGNITUDE OF WORK:  $5,000,000 TO $10,000,000

NOTE:  TO FORM A BID, BIDDERS ARE REQUIRED TO SIGN ONE COPY IN THE SPACE PROVIDED ON THE SOLICITATION, OFFER AND AWARD
 FORM.  THE BIDDING SCHEDULE (SECTION 00010) NEED ONLY BE SUBMITTED IN THE ORIGINAL.

X

BARBARA B BARNETTE 843-329-8083

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

23-Sep-2003

(RFP)

(IFB)

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

11. The Contractor shall begin performance within __**____calendar days and complete it within ___**_____calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _____________**____________ Section 00800

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________copies to perform the work required are due at the place specified in Item 8 by __2:00 _PM_____  
local time _10/23/03____ (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is notrequired.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

U.S. ARMY CORPS OF ENGINEERS, CHARLESTON
ATTN: CONTRACTING DIVISION
69-A HAGOOD AVENUE
CHARLESTON SC 29403-5107

DACW60

PAGE OF PAGES

1 OF 91

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

5

(hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

843-329-2320FAX:TEL:843-329-8085 TEL: FAX:

DACW60-03-B-0008



20B. SIGNATURE

TO SIGN

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 

DESCRIPTION OF WORK: Maintenance Dredging of approximately 1,950,000 cubic yards of 
unclassified material from Charleston Entrance Channels, 529,000 cubic yards from Georgetown 
Entrance Channel, and 966,000 cubic yards from Port Royal Entrance Channel; in Charleston, 
Georgetown, and Beaufort Counties, South Carolina, and shall be deposited in the Ocean Dredged 
Material Disposal Site (ODMDS) for that project. The work includes complying with the 
requirements of the Endangered Species Act and Marine Mammals Protection Act. 

 
The Base Bid will be for 2,479,000 cubic yards in Charleston and Georgetown Entrance Channels 
with the Option Bid for approximately 966,000 cubic yards in Port Royal Entrance Channel. 

 
 
 

BASE BID ITEMS: 
 
ITEM SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE  AMOUNT 
 NO 
 0001 1 Lump 
   Sum 
 
 
 
 
 

MOBILIZATION AND DEMOBILIZATION FOR 
MAINTENANCE DREDGING IN THE CHARLESTON ENTRANCE 
CHANNEL 

 
 
 
 

NET AMT $______________________ 
 
  ESTIMATED 
ITEM SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE  AMOUNT 
 NO 
 0002 1,950,000 * Cubic 
   Yards 
 

MAINTENANCE DREDGING OF UNCLASSIFIED 
MATERIAL IN CHARLESTON ENTRANCE CHANNEL 
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ITEM SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT 
 NO 
 0003 1  Each 
 

DREDGE DATA LOGGING SYSTEM AND DISPOSAL 
AREA REPORT (CHARLESTON ENTRANCE CHANNEL) 

 
 
 
 
 

NET AMT $___________________ 
 
 
 
 
 

 ITEM SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT 
 NO 
 0004  1  Each 

 
COMPLIANCE WITH ENDANGERED SPEICIES ACT 
AND MARINE MAMMALS PROTECTION ACT (CHARLESTON 
ENTRANCE CHANNEL)                                                                  NET AMT $______________________ 
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 ESTIMATED 
ITEM SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT 
 NO 
0005 3 Each 

 
ABUNDANCE TRAWLING (24 HOURS) 
(CHARLESTON ENTRANCE CHANNEL) 

 
 
 
 
 

NET AMT $____________________ 
 
 
 
 
 

  ESTIMATED 
ITEM SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT 
 NO 
 0006  10  Each 

 
RELOCATION TRAWLING (12 HOUR DAYS) 
(CHARLESTON ENTRANCE CHANNEL) 

 
 
 
 
 

NET AMT $__________________ 
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 ITEM SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT 
 NO 
 0007  1 Lump 
    Sum 
  MOBILIZATION AND DEMOBILIZATION FOR 

MAINTENANCE DREDGING IN THE GEORGETOWN ENTRANCE 
CHANNEL 

 
 
 
 
 
 

NET AMT $____________________
 
 
 
 
 
 
   ESTIMATED 
 ITEM SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT 
 NO 
 0008  529,000*  Cubic 
    Yards 

 
MAINTENANCE DREDGING OF UNCLASSIFIED 
MATERIAL IN GEORGETOWN ENTRANCE CHANNEL 

 
 
 
 
 

NET AMT $_________________ 
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 ITEM SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT 
 NO 
 0009  1  Each 
 

DREDGE DATA LOGGING SYSTEM AND 
DISPOSAL AREA REPORT (GEORGETOWN ENTRANCE CHANNEL) 

 
 
 
 
 

NET AMT $___________________ 
 
 
 
 
 
 
ITEM SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE  AMOUNT 
 NO 
 0010 1  Each 
 

COMPLIANCE WITH ENDANGERED SPECIES ACT 
AND MARINE MAMMALS PROTECTION ACT (GEORGETOWN 
ENTRANCE CHANNEL) 

 
 
 
 
 

NET AMT $____________________ 
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  ESTIMATED 
ITEM SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT 
 NO 
 0011 3 Each 
 

ABUNDANCE TRAWLING (24 HOURS) 
(GEORGETOWN ENTRANCE CHANNEL) 

 
 
 
 
 
 

NET AMT $_______________________ 
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  ESTIMATED 
TEM SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT 
NO 
0012  10  Each 
 

RELOCATION TRAWLING (12 HOUR DAYS) 
(GEORGETOWN ENTRANCE CHANNEL) 

 
 

NET AMT $________________ 

 
 

TOTAL (COMBINATION OF ITEMS 0001- 0012) $_________________________ 

 
 

OPTION 1: 
 
 ITEM SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT 
 NO 
 0013  1 Lump 
    Sum 

 
MOBILIZATION AND DEMOBILIZATION 
OF UNCLASSIFIED MATERIAL IN PORT ROYAL ENTRANCE 
CHANNEL                                                                                                                                                  NET AMT $___________________ 
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   ESTIMATED 
 ITEM SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT 
 NO 
 0014  966,000*  Cubic 
    Yards 

 
MAINTENANCE DREDGING OF UNCLASSIFIED 
MATERIAL IN PORT ROYAL ENTRANCE CHANNEL 

 
 

NET AMT $________________ 
 
 
 
 
 

ITEM SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT 

 NO 

 0015  1 Each 

  DREDGE DATA LOGGING SYSTEM 

  AND DISPOSAL AREA REPORT (PORT ROYAL ENTRANCE 

  CHANNEL) 

     NET AMT $_____________________ 
 
 
 
 
 ITEM SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT 
 NO 
 0016  1  Each 
 

COMPLIANCE WITH ENDANGERED SPECIES ACT 
AND MARINE MAMMALS PROTECTION ACT (PORT ROYAL 
ENTRANCE CHANNEL) 
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  ESTIMATED 
ITEM SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT 
 NO 
0017  3 Each 
 

ABUNDANCE TRAWLING (24 HOURS) 
(PORT ROYAL ENTRANCE CHANNEL) 

 
 
 

NET AMT $______________________
 
 
 

                                                         ESTIMATED 

 ITEM SUPPLIES/SERVICES  QUANTITY UNIT  UNIT PRICE AMOUNT 

 NO 

 0018  10 Each 

  RELOCATION TRAWLING (12 HOUR DAYS) 

  (PORT ROYAL ENTRANCE CHANNEL) 

     NET AMT  $ ____________________

 
 

TOTAL (COMBINATION OF ITEMS 0013 - 0018) $_____________________ 
 

Award will be based on the lowest bid from a responsive, responsible bidder for the 
BASE BID (Combination of Items 0001 through 0012). OPTION 1, (Combination of 
Items 0013 through 0018) may be awarded with the Base Bid but no later than 05 Jan 
2004 depending on availability of funds. 

 
NOTE: 
Enter prices where space is provided for all items. Failure to follow this instruction will 
render the bid non-responsive and the bid will not be considered for award. 

 
ALL BIDDERS ARE ADVISED MATERIALLY UNBALANCED BIDS MAY BE 
REJECTED AS NON-RESPONSIVE. SEE SECTION 00100, FAR 52.214-19, 
CONTRACT AWARD - SEALED BIDDING - CONSTRUCTION. 
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Section 00100 - Bidding Schedule/Instructions to Bidders

CLAUSES INCORPORATED BY FULL TEXT

52.203-4000 SHARED PARTNERSHIP

In order to most effectively accomplish this contract, the Government is encouraging the formation of a cohesive partnership with the contract
and its subcontractors.  This partnership would strive to draw on the strengths of each organization in an effort to achieve a quality project
done right the first time, within budget, and on schedule.  This partnership would be bilateral in make-up and participation will be totally
voluntary.  Any cost associated with effectuation of this partnership will be agreed to by both parties and will be shared equally with no change
in contract price.

(End of clause)

52.203-4002 CONTRACTOR STANDARDS OF CONDUCT

a.  Government contractors must conduct themselves with the highest degree of integrity and honesty.  Contractors should have standards of
conduct and internal control systems that--

(1)  Are suitable to the size of the company and the extent of their involvement in Government contracting,

(2) Promote such standards,

(3)  Facilitate timely discovery and disclosure of improper conduct in connection with Government contracts, and

(4)  Ensure corrective measures are promptly instituted and carried out.

b.  A contractor's system of management controls should provide for--

(1)  A written code of business ethics and conduct and an ethics training program for all employees;

(2)  Periodic reviews of company business practices, procedures, policies, and internal controls for compliance with standards of conduct and
the special requirement of Government contracting;

(3)  A mechanism, such as a hotline, by which employees may report suspected instances of improper conduct, and instructions that encourage
employees to make such reports;

(4)  Internal and/or external audits, as appropriate;

(5)  Disciplinary action for improper conduct;

(6)  Timely reporting to appropriate Government officials of any suspected or possible violation of law in connection with Government contracts
or any other irregularities in connection with such contracts; and
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(7)  Full cooperation with any Government agencies responsible for either investigation or corrective actions.

c.  Contractors who are awarded a DoD contract of $5 million or more must display DoD Hotline Posters prepared by the DoD Office of the
Inspector General unless-

(1)  The contract will be performed in a foreign country; or

(2)  The contractor has established an internal reporting mechanism and program, as described in paragraph (b) of this section.
(End of Paragraph)
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52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 99)

(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation “DUNS” followed by the DUNS
number that identifies the offeror’s name and address exactly as stated in the offer.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. A DUNS number will be provided
immediately by telephone at no charge to the offeror. For information on obtaining a DUNS number, the offeror, if located within the United
States,  should call Dun and Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the following information:

(1) Company name.

(2) Company address.

(3) Company telephone number.

(4) Line of business.

(5) Chief executive officer/key manager.

(6) Date the company was started.

(7) Number of people employed by the company.

(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location and phone number of the local Dun and Bradstreet Information Services
office from the Internet Home Page at http://www.customerservice@dnb.com.  If an offeror is unable to locate a local service center, it may send
an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.

(End of provision)

52.209-4004 PREAWARD INFORMATION

  Each offeror shall, upon request of the Contracting Officer, furnish a statement of whether he is now or ever has been engaged in any work
similar to that covered by the specifications herein, the dollar value thereof, the year in which such work was performed, and the manner of its
execution, and give such other information as will tend to show the offeror's ability to prosecute the required work.  The "such other
information" referred to above shall include but is not limited to the following:

(a)  The name and address of the office or firm under which such similar work was performed, a point of contact and phone number.

(b)  A list of key personnel available for the instant project and their qualifications.

(c)  A copy of offeror's latest financial statement, including the names of banks or other financial institutions with which the offeror conducts
business.  If the financial statement is more than 60 days old, a certificate should be attached stating that the financial condition is substantially
the same, or if not the same, the changes that have taken place.  Such statement will be treated as confidential.

(d)  A list of present commitments, including the dollar value thereof, and name of office under which the work is being performed.

(End of paragraph)
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52.209-4006 PLANT AND EQUIPMENT SCHEDULE

Each bidder/offeror shall submit by attachment to his bid/offer a properly executed Plant and Equipment Schedule (See Section 00600) listing
thereon the plant available to the bidder/offeror and proposed for use on the work.  If floating plant is required in the performance of this work,
no bidder/offeror will be eligible for award whose floating plant at the time of award does not substantially meet the safety requirements of the
Corps of Engineers and the contract and specifications, unless (1) such plant can be made to so conform within a reasonable time after award;
and (2) the bidder/offeror will stipulate that the award is conditioned upon his making the plant to so comply within a reasonable time after
award, all as determined by the Contracting Officer.

(End of paragraph)
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52.210-4002    AVAILABILITY OF OTHER CITED SPECIFICATIONS.

Other specifications cited in this solicitation are available as indicated below:

(a)  Engineering Manuals (EM's) are available for inspection and review at the U.S. Army Corps of
Engineers, on the Second floor, Contracting Division located at 69-A Hagood Avenue, Charleston, SC.

(b)  Commercial Specifications, Standards, and Descriptions.  These specifications, standards, and
descriptions are not available from Government sources.  They may be obtained from the publishers.

(End of paragraph)

52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989)

(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning the amendment, (2) by identifying the
amendment number and date in the space provided for this purpose on the form for submitting a bid, (3) by letter or telegram, or (4) by facsimile,
if facsimile bids are authorized in the solicitation.  The Government must receive the acknowledgment by the time and at the place specified for
receipt of bids.

(End of provision)

52.214-4     FALSE STATEMENTS IN BIDS (APR 1984)

Bidders must provide full, accurate, and complete information as required by this solicitation and its attachments.  The penalty for making false
statements in bids is prescribed in 18 U.S.C. 1001.

(End of provision)

52.214-5      SUBMISSION OF BIDS (MAR 1997)

(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by electronic means) (1) addressed to the
office specified in the solicitation, and (2) showing the time and date specified for receipt, the solicitation number, and the name and address of
the bidder.

(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the outermost envelope or wrapper as
prescribed in subparagraphs (a)(1) and (2) of this provision when delivered to the office specified in the solicitation.

(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be modified or withdrawn by written or
telegraphic notice.

(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the solicitation.

(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was specifically stipulated or permitted
by the solicitation.
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(End of provision)

52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984)

Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., must request it in writing soon
enough to allow a reply to reach all prospective bidders before the submission of their bids.  Oral explanations or instructions given before the
award of a contract will not be binding.  Any information given a prospective bidder concerning a solicitation will be furnished promptly to all
other prospective bidders as an amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it would be
prejudicial to other prospective bidders.

(End of provision)

52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999)

(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the Government office designated in the
invitation for bids (IFB) by the time specified in the IFB. If no time is specified in the IFB, the time for receipt is 4:30 p.m., local time, for the
designated Government office on the date that bids are due.

(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after the exact time specified for receipt of
bids is “late” and will not be considered unless it is received before award is made, the Contracting Officer determines that accepting the late bid
would not unduly delay the acquisition; and--

(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at the initial point of entry to the
Government infrastructure not later than 5:00 p.m. one working day prior to the date specified for receipt of bids; or

(ii) There is acceptable evidence to establish that it was received at the Government installation designated for receipt of bids and was under the
Government's control prior to the time set for receipt of bids.

(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the Government, will be considered at any
time it is received and may be accepted.

(c) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp of that installation on the bid
wrapper, other documentary evidence of receipt maintained by the installation, or oral testimony or statements of Government personnel.

(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be received at the Government office
designated for receipt of bids by the exact time specified in the IFB and urgent Government requirements preclude amendment of the IFB, the
time specified for receipt of bids will be deemed to be extended to the same time of day specified in the solicitation on the first work day on
which normal Government processes resume.

(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of bids. If the IFB authorizes facsimile bids,
bids may be withdrawn via facsimile received at any time before the exact time set for receipt of bids, subject to the conditions specified in the
provision at 52.214-31, Facsimile Bids. A bid may be withdrawn in person by a bidder or its authorized representative if, before the exact time set
for receipt of bids, the identity of the person requesting withdrawal is established and the person signs a receipt for the bid.

(End of provision)

52.214-9      FAILURE TO SUBMIT BID.  (JUL 1995)

Recipients of this solicitation not responding with a bid should not return this solicitation, unless it specifies otherwise.  Instead, they should
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advise the issuing office by letter, postcard, or established electronic commerce methods, whether they want to receive future solicitations for
similar requirements.

(End of provision)

52.214-10     CONTRACT AWARD--SEALED BIDDING (JUL 1990)

(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract to the responsible bidder
whose bid, conforming to the solicitation, will be most advantageous to the Government considering only price and the price-related factors
specified elsewhere in the solicitation.

(b) The Government may (1) reject any or all bids, (2) accept other than the lowest bid, and (3) waive informalities or minor irregularities in bids
received.

(c) The Government may accept any item or group of items of a bid, unless the bidder qualifies the bid by specific limitations.  Unless otherwise
provided in the Schedule, bids may be submitted for quantities less than those specified.  The Government reserves the right to make an award
on any item for a quantity less than the quantity offered, at the unit prices offered, unless the bidder specifies otherwise in the bid.

(d) A written award or acceptance of a bid mailed or otherwise furnished to the successful bidder within the time for acceptance specified in the
bid shall result in a binding contract without further action by either party.

(e) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items or subline items.  A bid is
materially unbalanced when it is based on prices significantly less than cost for some work and prices which are significantly overstated in
relation to cost for other work, and if there is a reasonable doubt that the bid will result in the lowest overall cost to the Government even though
it may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an advance payment.

(End of provision)

52.214-12     PREPARATION OF BIDS (APR 1984)

(a) Bidders are expected to examine the drawings, specifications, Schedule, and all instructions.  Failure to do so will be at the bidder's risk.

(b) Each bidder shall furnish the information required by the solicitation.  The bidder shall sign the bid and print or type its name on the
Schedule and each continuation sheet on which it makes an entry. Erasures or other changes must be initialed by the person signing the bid.
Bids signed by an agent shall be accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the
issuing office.

(c) For each item offered, bidders shall (1) show the unit price, including, unless otherwise specified, packaging, packing, and preservation and
(2) enter the extended price for the quantity of each item offered in the "Amount" column of the Schedule.  In case of discrepancy between a unit
price and an extended price, the unit price will be presumed to be correct, subject, however, to correction to the same extent and in the same
manner as any other mistake.

(d) Bids for supplies or services other than those specified will not be considered unless authorized by the solicitation.

(e) Bidders must state a definite time for delivery of supplies or for performance of services, unless otherwise specified in the solicitation.

(f) Time, if stated as a number of days, will include Saturdays, Sundays, and holidays.

(End of provision)

52.214-15     PERIOD FOR ACCEPTANCE OF BIDS  (APR 1984)
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In compliance with the solicitation, the bidder agrees, if this bid is accepted within 60 calendar days (60 calendar days unless a different period is
inserted by the bidder) from the date specified in the solicitation for receipt of bids, to furnish any or all items upon which prices are bid at the
price set opposite each item, delivered at the designated point(s), within the time specified in the Schedule.

(End of clause)

52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984)

(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) manually signed. The person
signing a bid must initial each erasure or change appearing on any bid form.

(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including--

(1) Lump sum bidding;

(2) Alternate prices;

(3) Units of construction; or

(4) Any combination of subparagraphs (1) through (3) above.

(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items is not required, bidders should
insert the words "no bid" in the space provided for any item on which no price is submitted.

(d) Alternate bids will not be considered unless this solicitation authorizes their submission.

(End of provision)

52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996)

(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract to the responsible bidder
whose bid, conforming to the solicitation, will be most advantageous to the Government, considering only price and the price-related factors
specified elsewhere in the solicitation.

(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids received.

(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive limitation in the solicitation or the
bid.

(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items or subline items. A bid is
materially unbalanced when it is based on prices significantly less than cost for some work and prices which are significantly overstated in
relation to cost for other work, and if there is a reasonable doubt that the bid will result in the lowest overall cost to the Government even though
it may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an advance payment.

(End of provison)

52.214-34     SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)
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Offers submitted in response to this solicitation shall be in the English language.  Offers received in other than English shall be rejected.

(End of provision)

52.214-35     SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991)

Offers submitted in response to this solicitation shall be in terms of U.S. dollars.  Offers received in other than U.S. dollars shall be rejected.

(End of provision)

52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)—EFARS

(a)  For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic discrepancies found on the face of
bidding schedule as submitted by the bidder:

(1)  Obviously misplaced decimal points will be corrected;

(2)  Discrepancy between unit price and extended price, the unit price will govern;

(3)  Apparent errors in extension of unit prices will be corrected;

(4)  Apparent errors in addition of lump-sum and extended prices will be corrected.

(b)  For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his bid to be evaluated on basis of
the unit prices, the totals arrived at by resolution of arithmetic discrepancies as provided above and the bid will be so reflected on the abstract of
bids.

(c)  These correction procedures shall not be used to resolve any ambiguity concerning which bid is low.

(End of statement)

52.216-1     TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Firm-Fixed Price Construction contract resulting from this solicitation.

(End of clause)

52. 219-4003    DISADVANTAGED BUSINESS SUBCONTRACTING

(a)  The offeror's attention is directed to the contract clause entitled "Utilization of Small Business Concerns and
Small Disadvantaged Business Concerns."  Assistance in identifying small disadvantaged business firms may be obtained from:

SC Statewide Minority Business Center    OR   City of Charleston Minority Business Development Center
284 King Street      75 Calhoun Street
Charleston, SC  29401      Charleston, SC  29401
(843) 937-0011      (843) 973-7247
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(b)  Further information may be obtained from the Small and Disadvantaged Business Utilization Specialist for the
Charleston District, U.S. Army Corps of Engineers, (Phone:  843-329-8088 (no collect calls)).

(End of paragraph)

52.229-4001 HARBOR MAINTENANCE FEE

(a)  Offerors or bidders contemplating use of U.S. ports in the performance of contract
work are subject to paying a harbor maintenance fee on cargo as authorized under Section 1402 of the Water Resources Development Act of
1986 (Public Law 99-662).  Federal law establishes an ad valorem  use fee on commercial cargo imported into or exported from various U.S. ports.
The fee is 0.125 percent (.00125).  Cargo to be used in performing work under contracts with the U.S. Government is not exempt from the fee,
although certain exemptions do exist.  Offerors or bidders are responsible for ensuring that the applicable fee and associated costs are taken into
consideration in the preparation of their offers or bids.  Failure to pay the harbor maintenance fee may result in assessment of penalties by the
Customs Service.

(b)  The statute is at Title 26 U.S. Code sections 4461 and 4462.  Department of Treasury
Customs Service regulations implementing the statute, including a list of ports subject to the fee, are found at 19 CFR Section 24.24, Harbor
Maintenance Fee.  Additional information may be obtained from local U.S. Customs Service Offices or by writing to the Director, Budget
Division, Office of Finance, Room 6328, U.S.Customs Service, 1301 Constitution Avenue, N.W., Washington, D.C. 20229.

(End of paragraph)

52.232-13     NOTICE OF PROGRESS PAYMENTS (APR 1984)

The need for customary progress payments conforming to the regulations in Subpart 32.5 of the Federal Acquisition Regulation (FAR) will not
be considered as a handicap or adverse factor in the award of the contract. The Progress Payments clause included in this solicitation will be
included in any resulting contract, modified or altered if necessary in accordance with subsection 52.232-16 and its Alternate I of the FAR. Even
though the clause is included in the contract, the clause shall be inoperative during any time the contractor's accounting system and controls
are determined by the Government to be inadequate for segregation and accumulation of contract costs.

(End of clause)

52.232-35     DESIGNATION OF OFFICE FOR GOVERNMENT RECEIPT OF ELECTRONIC FUNDS TRANSFER INFORMATION (MAY 1999)

(a) As provided in paragraph (b) of the clause at 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration,
the Government has designated the office cited in paragraph (c) of this clause as the office to receive the Contractor's electronic funds transfer
(EFT) information, in lieu of the payment office of this contract.

(b) The Contractor shall send all EFT information, and any changes to EFT information to the office designated in paragraph (c) of this clause.
The Contractor shall not send EFT information to the payment office, or any other office than that designated in paragraph (c). The Government
need not use any EFT information sent to any office other than that designated in paragraph (c).

(c) Designated Office:

Name:
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-U.S. Army Corps of Engineers, Charleston District---------------------------------------------------------------------
----------------------------------------------------------------------

Mailing Address:

-69-A Hagood Avenue---------------------------------------------------------------------
-Charleston, S. C. 29407-5103--------------------------------------------------------------------
----------------------------------------------------------------------

Telephone Number:

-(843) 329-8083---------------------------------------------------------------------

Person to Contact:

-Barbara Barnette---------------------------------------------------------------------
Electronic Address:

-barbara.j.barnette@usace.army.mil---------------------------------------------------------------------

(End of clause)

52.232-38      SUBMISSION OF ELECTRONIC FUNDS TRANSFER INFORMATION WITH OFFER (MAY 1999)

The offeror shall provide, with its offer, the following information that is required to make payment by electronic funds transfer (EFT) under any
contract that results from this solicitation. This submission satisfies the requirement to provide EFT information under paragraphs (b)(1) and (j)
of the clause at 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration.

(1) The solicitation number (or other procurement identification number).

(2) The offeror's name and remittance address, as stated in the offer.

(3) The signature (manual or electronic, as appropriate), title, and telephone number of the offeror's official authorized to provide this
information.

(4) The name, address, and 9-digit Routing Transit Number of the offeror's financial agent.

(5) The offeror's account number and the type of account (checking, savings, or lockbox).

(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the offeror's financial agent.

(7) If applicable, the offeror shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing Transit Number of the
correspondent financial institution receiving the wire transfer payment if the offeror's financial agent is not directly on-line to the Fedwire and,
therefore, not the receiver of the wire transfer payment.

(End of provision)

52.233-2     SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, and copies of any protests
that are filed with the General Accounting Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining written
and dated acknowledgment of receipt from
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Mr. Henry Wigfall
U.S. Army Corps of Engineers
69-A Hagood Avenue
Charleston, SC 29403-5107

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the GAO.

(End of provision)

52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text.
Upon request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions may include blocks
that must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror
may identify the provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

  [Insert one or more Internet addresses]         

(End of provision

252.204-7001    COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING (AUG 1999)

(a) The offeror is requested to enter its CAGE code on its offer in the block with its name and address. The CAGE code entered must be for that
name and address. Enter “CAGE” before the number.

(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to request one from the Defense Logistics Information Service
(DLIS). The Contracting Officer will--

(1) Ask the Contractor to complete section B of a DD Form 2051, Request for Assignment of a Commercial and Government Entity (CAGE) Code;

(2) Complete section A and forward the form to DLIS; and

(3) Notify the Contractor of its assigned CAGE code.

(c) Do not delay submission of the offer pending receipt of a CAGE code.

(End of provision)
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Section 00600 - Representations & Certifications

CLAUSES INCORPORATED BY REFERENCE

52.203-11 Certification And Disclosure Regarding Payments To
Influence Certain Federal Transactions

APR 1991

52.222-38 Compliance With Veterans' Employment Reporting
Requirements

DEC 2001

252.209-7001 Disclosure of Ownership or Control by the Government of a
Terrorist Country

MAR 1998

252.225-7031 Secondary Arab Boycott Of Israel APR 2003
252.247-7022 Representation Of Extent Of Transportation Of Supplies By

Sea
AUG 1992

252.247-7022 Representation Of Extent Of Transportation Of Supplies By
Sea

AUG 1992

CLAUSES INCORPORATED BY FULL TEXT

52.203-4011     COMPLETION AND SUBMISSION OF OMB STANDARD FORM-LLL

For your convenience, an OMB standard form LLL, Disclosure of Lobbying Activities, is enclosed as an attachment with this solicitation.

It must be completed and submitted as a part of the Representations and Certifications when conditions described in subparagraph (b)(2) of
FAR 52.203-11, CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS,
exist.

(End of paragraph)

52.204-3      TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of corporations that files its
Federal income tax returns on a consolidated basis, and of which the offeror is a member.

“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal Revenue Service (IRS) to be used
by the offeror in reporting income tax and other returns. The TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with debt collection requirements
of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If
the resulting contract is subject to the payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or
refusal by the offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the offeror's relationship with the
Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment reporting requirements described in FAR 4.904, the TIN
provided hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

___  TIN:._____________________________
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___  TIN has been applied for.

___  TIN is not required because:

___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively connected with the conduct
of a trade or business in the United States and does not have an office or place of business or a fiscal paying agent in the United States;

___  Offeror is an agency or instrumentality of a foreign government;

___  Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

___  Sole proprietorship;

___  Partnership;

___  Corporate entity (not tax-exempt);

___  Corporate entity (tax-exempt);

___  Government entity (Federal, State, or local);

___  Foreign government;

___  International organization per 26 CFR 1.6049-4;

___  Other ________________________________

(f) Common parent.

___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.

___  Name and TIN of common parent:

Name __________________________________________

TIN ____________________________________________

(End of provision)

52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent owned by one or more
women; or in the case of any publicly owned business, at least 51 percent of its stock is owned by one or more women; and whose management
and daily business operations are controlled by one or more women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself as a small business concern
in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this solicitation.] The offeror represents that it (  ) is a women-
owned business concern.

(End of provision)
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52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent owned by one or more
women; or in the case of any publicly owned business, at least 51 percent of its stock is owned by one or more women; and whose management
and daily business operations are controlled by one or more women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself as a small business concern
in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this solicitation.] The offeror represents that it (  ) is a women-
owned business concern.

(End of provision)

52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY
MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--

(i) The Offeror and/or any of its Principals--

(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any Federal
agency;

(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against them for:
commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local)
contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers; or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion, or receiving stolen property; and

(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of any of the
offenses enumerated in subdivision (a)(1)(i)(B) of this provision.

(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts terminated for default by any
Federal agency.

(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons having primary management or
supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or business segment,
and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE UNITED STATES AND THE
MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION
UNDER SECTION 1001, TITLE 18, UNITED STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, the Offeror learns that its
certification was erroneous when submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding of an award under this
solicitation. However, the certification will be considered in connection with a determination of the Offeror's responsibility. Failure of the Offeror
to furnish a certification or provide such additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the
certification required by paragraph (a) of this provision. The knowledge and information of an Offeror is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.
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(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when making award. If it
is later determined that the Offeror knowingly rendered an erroneous certification, in addition to other remedies available to the Government, the
Contracting Officer may terminate the contract resulting from this solicitation for default.

(End of provision)

52.209-4005 PLANT AND EQUIPMENT SCHEDULE—LIST

Note:  See the paragraph in Section 00800 entitled PLANT and the paragraph in Section 00100 entitled PLANT AND EQUIPMENT SCHEDULE.

                                                               Available Plant To Be Used
                                            * ___________________________________

Number             Type              Capacity                Manufacturer                Age & Condition         Location
______________________________________________________________________________________
|      |        |            |               |                 |         |
|      |        |            |               |                 |         |
|      |        |            |               |                 |         |
|      |        |            |               |                 |         |
|      |        |            |               |                 |         |
|      |        |            |               |                 |         |
|      |        |            |               |                 |         |
|______ |______________ |______________|____________________ |______________|_________ |

Number    Type            Capacity              Manufacturer   Age & Condition          Location
______________________________________________________________________________________
|      |        |            |               |                 |         |
|      |        |            |               |                 |         |
|      |        |            |               |                 |         |
|      |        |            |               |                 |         |
|      |        |            |               |                 |         |
|      |        |            |               |                 |         |
|      |        |            |               |                 |         |
|______ |______________ |______________|____________________ |______________|_________ |

*NOTE:  Provide separate table for each type of equipment such as excavation, pile driving, concrete plant, material handling, etc.  Use separate
line for each major item.  Use additional page if necessary.

NOTE FOR DREDGING:

1.  In preparing the above tabulation, the bidder shall insert the following information under the appropriate heading, using a separate line for
each major item.  Use additional pages if necessary.

a.  Number.  For dredges, give identifying number and name.

(a) Type.  Under this heading, give description as follows:

For bucket and hopper dredges, show bucket capacity in cubic yards, horsepower of hoist engine, type of power, and number of swings per
hour; for pipeline dredges, show inside diameter of discharge pipe, horsepower of pump engine, and type of power.
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c.  Capacity.  Under this heading, state the estimated capacity of the plant in cubic yards per month when working materials similar to those
which it is anticipated will be encountered in performance of work.

2.  The following statement will be executed by all bidders:  The plant ( ) will, ( ) will not, have the facilities for furnishing the meals required by
the "Accommodations and Meals for Inspectors" paragraph of the contract.

(End of schedule)

52.209-4002 CERTIFICATE OF AUTHORITY TO BIND CORPORATION

  Offeror, if a corporation, shall cause the following certificate to be executed under its corporate seal.  The same officer shall not sign both the
offer and this certificate.

CERTIFICATE
I, ______________________________________________,

(Name)
______________________________________ of the corporation named as Offeror

                                                        (Title)
herein, certify that ______________________________________________, who

(Name of person who signed offer)
signed this offer on behalf of the corporation (Offeror), was then

____________________________________ of said corporation, and that said
offer was duly signed for and on behalf of said corporation by authority
of its governing body, and is within the scope of its corporate powers.

________________________
(Signature)

(CORPORATE
SEAL)

________________________
(Typed Name)

(End of paragraph)

52.209-4006 CERTIFICATE OF AUTHORITY TO BIND PARTNERSHIP

Offeror, if a partnership, shall cause the following certificate to be executed.  All partners must sign this certification.

CERTIFICATE

We, the undersigned, comprising the total membership of _________________

______________________, as partnership doing business at ________________

______________________, do hereby certify that _______________________ is

________________________________ of said partnership and is empowered to
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represent, bind, and execute contracts on behalf of said partnership.

Witness our signatures, this__________ day of _______________ 19____.

______________________________            ______________________________

______________________________            ______________________________

______________________________            ______________________________

______________________________            ______________________________

WITNESSES:

______________________________

______________________________

(Address)

______________________________

______________________________

(Address)

(End of paragraph)

52.214-16     MINIMUM BID ACCEPTANCE PERIOD (APR 1984)

(a) "Acceptance period," as used in this provision, means the number of calendar days available to the Government for awarding a contract from
the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the acceptance period that may appear elsewhere in this solicitation.

(c) The Government requires a minimum acceptance period of  60 calendar days.

(d) In the space provided immediately below, bidders may specify a longer acceptance period than the Government's minimum requirement.

The bidder allows the following acceptance period: _______ calendar days.

(e) A bid allowing less than the Government's minimum acceptance period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer acceptance period stated in paragraph (d) above.

(End of clause)

52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002) - ALTERNATE I (APR 2002)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 237990.
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(2) The small business size standard is $17.0 million.  To be considered small for purposes of Government procurement, a firm must perform at
least 40 percent of the volume dredged with its own equipment or equipment owned by another small dredging concern.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but
which proposes to furnish a product which it did not itself manufacture, is 500 employees.

(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) The offeror represents, for
general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged business concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) The offeror represents as
part of its offer that it (  ) is, (  ) is not a women-owned small business concern.

(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) The offeror represents as
part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of this provision.) The offeror
represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned small business concern.

(6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The offeror represents, as
part of its offer, that--

(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of Qualified HUBZone Small
Business Concerns maintained by the Small Business Administration, and no material change in ownership and control, principal office, or
HUBZone employee percentage has occurred since it was certified by the Small Business Administration in accordance with 13 CFR part 126;
and

(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation in paragraph (b)(6)(i) of this
provision is accurate for the HUBZone small business concern or concerns that are participating in the joint venture. (The offeror shall enter the
name or names of the HUBZone small business concern or concerns that are participating in the joint venture:____________.) Each HUBZone
small business concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation.

(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall check the category in which
its ownership falls:

____ Black American.

____ Hispanic American.

____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos,
Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the Pacific Islands (Republic of Palau), Republic of the Marshall
Islands, Federated States of Micronesia, the Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga,
Kiribati, Tuvalu, or Nauru).

____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives
Islands, or Nepal).

____ Individual/concern, other than one of the preceding.

(c) Definitions.  As used in this provision--

Service-disabled veteran-owned small business concern--
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(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less
than 51 percent of the stock of which is owned by one or more service-disabled veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans or, in the case of a veteran
with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as defined in 38 U.S.C.
101(16).

"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of
operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR Part 121 and the size
standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case of any publicly owned
business, not less than 51 percent of the stock of which is owned by one or more veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

"Women-owned small business concern," means a small business concern --

(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 51 percent of the stock of
which is owned by one or more women; or

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the clause in this solicitation
providing notice of the set-aside contains restrictions on the source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small disadvantaged, or women-owned
small business concern in order to obtain a contract to be awarded under the preference programs established pursuant to section 8(a), 8(d), 9,
or 15 of the Small Business Act or any other provision of Federal law that specifically references section 8(d) for a definition of program
eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;

(ii) Be subject to administrative remedies, including suspension and debarment; and

(iii) Be ineligible for participation in programs conducted under the authority of the Act.

(End of provision)

52.219-2       EQUAL LOW BIDS.  (OCT 1995)

(a) This provision applies to small business concerns only.

(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids.  If the bidder wishes to be
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considered for this priority, the bidder must identify, in the following space, the LSA in which the costs to be incurred on account of
manufacturing or production (by the bidder or the first-tier subcontractors) amount to more than 50 percent of the contract price.

_______________________________________________________________________________________
_______________________________________________________________________________________

(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder from receiving priority
consideration.  If the bidder is awarded a contract as a result of receiving priority consideration under this provision and would not have
otherwise received award, the bidder shall perform the contract or cause the contract to be performed in accordance with the obligations of an
LSA concern.

52.219-22     SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999)

(a) General. This provision is used to assess an offeror's small disadvantaged business status for the purpose of obtaining a benefit on this
solicitation. Status as a small business and status as a small disadvantaged business for general statistical purposes is covered by the provision
at FAR 52.219-1, Small Business Program Representation.

(b) Representations.

(1) General. The offeror represents, as part of its offer, that it is a small business under the size standard applicable to this acquisition; and either-
-

___ (i) It has received certification by the Small Business Administration as a small disadvantaged business concern consistent with 13 CFR 124,
Subpart B; and

(A) No material change in disadvantaged ownership and control has occurred since its certification;

(B) Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual upon whom the certification is
based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 CFR 124.104(c)(2); and

(C) It is identified, on the date of this representation, as a certified small disadvantaged business concern in the database maintained by the
Small Business Administration(PRO0Net); or

___ (ii) It has submitted a completed application to the Small Business Administration or a Private Certifier to be certified as a small
disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a decision on that application is pending, and that no material
change in disadvantaged ownership and control has occurred since its application was submitted.

(2)___ For Joint Ventures. The offeror represents, as part of its offer, that it is a joint venture that complies with the requirements at 13 CFR
124.1002(f) and that the representation in paragraph (b)(1) of this provision is accurate for the small disadvantaged business concern that is
participating in the joint venture. [The offeror shall enter the name of the small disadvantaged business concern that is participating in the joint
venture: ____________.]

(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status of a concern for the purposes of securing a
contract or subcontract shall:

(1) Be punished by imposition of a fine, imprisonment, or both;

(2) Be subject to administrative remedies, including suspension and debarment; and

(3) Be ineligible for participation in programs conducted under the authority of the Small Business Act.

(End of provision)
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52.219-4005    SUBCONTRACTING REPRESENTATION

(a)  Part of the work included in this offer (  ) will, (  ) will not, be subcontracted.  Subcontractor (  ) is,
(  ) is not, a Small Business Concern as defined in the provision entitled SMALL BUSINESS CONCERN REPRESENTATION.

(b) Part of the work included in this offer (  ) will, (  ) will not, be subcontracted to a Small Disadvantaged Business Concern as defined in the
provision entitled SMALL DISADVANTAGED BUSINESS CONCERN REPRESENTATION.

Name and Address of Subcontractor:  ___________________________________
_______________________________________________________________________
Estimated percentage of work to be subcontracted:  ____________________
Type of work to be subcontracted:  ____________________________________
_______________________________________________________________________

(End of paragraph)

52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The offeror represents that --

(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of this solicitation;

(b) (  ) It has, (  ) has not, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will be obtained before
subcontract awards.

(End of provision)

52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (JUN 2003)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the filing and reporting
requirements described in section 313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and
section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such facilities for the life
of the contract the Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA;
or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R filing and reporting
requirements because each such facility is exempt for at least one of the following reasons: (Check each block that is applicable.)

(  ) (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);

(  ) (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 U.S.C. 11023(b)(1)(A);

(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of EPCRA, 42 U.S.C. 11023(f)
(including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed with EPA);
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(  ) (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or their corresponding North
American Industry Classification System (NAICS) sectors 31 through 33; or

(  ) (v) The facility is not located within the United States or its outlying areas.

(End of clause)

52.226-2      HISTORICALLY BLACK COLLEGE OR UNIVERSITY AND MINORITY INSTITUTION REPRESENTATION (MAY 2001)

(a) Definitions. As used in this provision--

Historically black college or university means an institution determined by the Secretary of Education to meet the requirements of 34 CFR 608.2.
For the Department of Defense, the National Aeronautics and Space Administration, and the Coast Guard, the term also includes any nonprofit
research institution that was an integral part of such a college or university before November 14, 1986.

Minority institution means an institution of higher education meeting the requirements of Section 1046(3) of the Higher Education Act of 1965
(20 U.S.C. 1067k, including a Hispanic-serving institution of higher education, as defined in Section 316(b)(1) of the Act (20 U.S.C. 1101a)).

(b) Representation. The offeror represents that it--

(  ) is (  ) is not a historically black college or university;

(  ) is (  ) is not a minority institution.

(End of provision)
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government JUL 1995
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or

Improper Activity
JAN 1997

52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal

Transactions
JUN 2003

52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.209-6 Protecting the Government's Interest When Subcontracting

With Contractors Debarred, Suspended, or Proposed for
Debarment

JUL 1995

52.214-26 Audit and Records--Sealed Bidding OCT 1997
52.214-27 Price Reduction for Defective Cost or Pricing Data -

Modifications - Sealed Bidding
OCT 1997

52.214-28 Subcontracting Cost Or Pricing Data--Modifications--Sealed
Bidding

OCT 1997

52.222-1 Notice To The Government Of Labor Disputes FEB 1997
52.222-3 Convict Labor JUN 2003
52.222-4 Contract Work Hours and Safety Standards Act - Overtime

Compensation
SEP 2000

52.222-6 Davis Bacon Act FEB 1995
52.222-7 Withholding of Funds FEB 1988
52.222-8 Payrolls and Basic Records FEB 1988
52.222-9 Apprentices and Trainees FEB 1988
52.222-10 Compliance with Copeland Act Requirements FEB 1988
52.222-11 Subcontracts (Labor Standards) FEB 1988
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 1988
52.222-14 Disputes Concerning Labor Standards FEB 1988
52.222-15 Certification of Eligibility FEB 1988
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity APR 2002
52.222-27 Affirmative Action Compliance Requirements for Construction FEB 1999
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans of

the Vietnam Era and Other Eligible Veterans
DEC 2001

52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans

Of The Vietnam Era, and Other Eligible Veterans
DEC 2001

52.222-41 Service Contract Act Of 1965, As Amended MAY 1989
52.222-43 Fair Labor Standards Act And Service Contract Act - Price

Adjustment (Multiple Year And Option)
MAY 1989

52.223-5 Pollution Prevention and Right-to-Know Information APR 1998
52.223-6 Drug Free Workplace MAY 2001
52.223-14 Toxic Chemical Release Reporting JUN 2003
52.225-13 Restrictions on Certain Foreign Purchases JUN 2003
52.226-1 Utilization Of Indian Organizations And Indian-Owned

Economic Enterprises
JUN 2000
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52.227-2 Notice And Assistance Regarding Patent And Copyright
Infringement

AUG 1996

52.228-11 Pledges Of Assets FEB 1992
52.228-12 Prospective Subcontractor Requests for Bonds OCT 1995
52.229-3 Federal, State And Local Taxes APR 2003
52.232-23 Assignment Of Claims JAN 1986
52.233-1 Disputes JUL 2002
52.236-5 Material and Workmanship APR 1984
52.236-7 Permits and Responsibilities NOV 1991
52.236-9 Protection of Existing Vegetation, Structures, Equipment,

Utilities, and Improvements
APR 1984

52.236-10 Operations and Storage Areas APR 1984
52.236-11 Use and Possession Prior to Completion APR 1984
52.236-13 Accident Prevention NOV 1991
52.242-13 Bankruptcy JUL 1995
52.243-4 Changes AUG 1987
52.247-34 F.O.B. Destination NOV 1991
52.249-2 Termination For Convenience Of The Government (Fixed-

Price)
SEP 1996

52.249-10 Default (Fixed-Price Construction) APR 1984
52.253-1 Computer Generated Forms JAN 1991
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies
MAR 1999

252.203-7002 Display Of DOD Hotline Poster DEC 1991
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.205-7000 Provisions Of Information To Cooperative Agreement Holders DEC 1991
252.209-7000 Acquisition From Subcontractors Subject To On-Site

Inspection Under The Intermediate Range Nuclear Forces
(INF) Treaty

NOV 1995

252.209-7004 Subcontracting With Firms That Are Owned or Controlled By
The Government of a Terrorist Country

MAR 1998

252.219-7011 Notification to Delay Performance JUN 1998
252.223-7004 Drug Free Work Force SEP 1988
252.223-7006 Prohibition On Storage And Disposal Of Toxic And

Hazardous Materials
APR 1993

252.225-7012 Preference For Certain Domestic Commodities FEB 2003
252.225-7031 Secondary Arab Boycott Of Israel APR 2003
252.226-7001 Utilization of Indian Organizations and Indian-Owned

Economic Enterprises--DoD Contracts
SEP 2001

252.227-7033 Rights in Shop Drawings APR 1966
252.232-7003 Electronic Submission of Payment Requests MAR 2003
252.244-7000 Subcontracts for Commercial Items and Commercial

Components (DoD Contracts)
MAR 2000

252.247-7023 Transportation of Supplies by Sea MAY 2002
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT

52.200-4803     ADMINISTRATIVE, APPROPRIATION, AND ACCOUNTING DATA

(a)  Partial payments will be made monthly for the amount and value of the work and services performed upon submission of ENG Form 93,
"Payment Estimate-Contract Performance".  This estimate will be forwarded to and
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verified by the Contracting Officer's Representative utilizing the progress report submitted by the Contractor and independent analyses of
progress.  Sample format for ENG Form 93 will be provided to the Contractor by the Contracting officer's Representative upon contract award.

(b) Submit requests for payment (Original and one copy) to:

U.S. Army Corps of Engineers, Charleston
Attn:  CESAC-TS-OL
431 Meeting Street
Charleston, SC  29403-5525

(c) Payments will be made by:

USACE Finance Center (EROC: K2)
Attn:  CEFC-AO-P
5720 Integrity Drive
Millington, TN  38054

(End of paragraph)

52.214-29     ORDER OF PRECEDENCE--SEALED BIDDING (JAN 1986)

Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order: (a) the Schedule (excluding the
specifications); (b) representations and other instructions; (c) contract clauses; (d) other documents, exhibits, and attachments; and (e) the
specifications.

(End of clause)

52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in the quantity and at the price
stated in the Schedule.  The Contracting Officer may exercise the option by written notice to the Contractor within 10 days.  Delivery of added
items shall continue at the same rate that like items are called for under the contract, unless the parties otherwise agree.

(End of clause)

52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)

(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, service-disabled veteran-owned
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-owned small business
concerns shall have the maximum practicable opportunity to participate in performing contracts let by any Federal agency, including contracts
and subcontracts for subsystems, assemblies, components, and related services for major systems. It is further the policy of the United States
that its prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their subcontracts with
small business concerns, veteran-owned small business concerns, service-disabled veteran-owned small business concerns, HUBZone small
business concerns, small disadvantaged business concerns, and women-owned small business concerns.

(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent consistent with efficient contract
performance. The Contractor further agrees to cooperate in any studies or surveys as may be conducted by the United States Small Business
Administration or the awarding agency of the United States as may be necessary to determine the extent of the Contractor's compliance with this
clause.
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Definitions. As used in this contract--

HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone Small Business Concerns
maintained by the Small Business Administration.

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less
than 51 percent of the stock of which is owned by one or more service-disabled veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans or, in the case of a veteran
with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as defined in 38 U.S.C.
101(16).

Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and relevant regulations
promulgated pursuant thereto.

Small disadvantaged business concern means a small business concern that represents, as part of its offer that--

(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart B;

(2) No material change in disadvantaged ownership and control has occurred since its certification;

(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the certification is based does not
exceed $750,000 after taking into account the applicable exclusions set forth at 13 CFR 124.104(c)(2); and

(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database maintained by the Small Business
Administration (PRO-Net).

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case of any publicly owned
business, not less than 51 percent of the stock of which is owned by one or more veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern--

(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 51 percent of the stock of
which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status as a small business
concern, a veteran-owned small business concern, a service-disabled veteran-owned small business concern, a HUBZone small business
concern, a small disadvantaged business concern, or a women-owned small business concern.

(End of clause)

52.219-9      SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002)--ALTERNATE I (OCT 2001).
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(a) This clause does not apply to small business concerns.

(b) Definitions. As used in this clause--

Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the Federal Acquisition
Regulation.

Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal year and that applies to the entire production of
commercial items sold by either the entire company or a portion thereof (e.g., division, plant, or product line).

Individual contract plan means a subcontracting plan that covers the entire contract period (including option periods), applies to a specific
contract, and has goals that are based on the offeror's planned subcontracting in support of the specific contract, except that indirect costs
incurred for common or joint purposes may be allocated on a prorated basis to the contract.

Master plan means a subcontracting plan that contains all the required elements of an individual contract plan, except goals, and may be
incorporated into individual contract plans, provided the master plan has been approved.

Subcontract means any agreement (other than one involving an employer-employee relationship) entered into by a Federal Government prime
Contractor or subcontractor calling for supplies or services required for performance of the contract or subcontract.

(c) The apparent low bidder, upon request by the Contracting Officer, shall submit a subcontracting plan, where applicable, that separately
addresses subcontracting with small business, veteran-owner small business, HUBZone small business, small disadvantaged business, and
women-owned small business concerns. If the bidder is submitting an individual contract plan, the plan must separately address subcontracting
with small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns, with a separate part
for the basic contract and separate parts for each option (if any). The plan shall be included in and made a part of the resultant contract. The
subcontracting plan shall be submitted within the time specified by the Contracting Officer. Failure to submit the subcontracting plan shall make
the bidder ineligible for the award of a contract.

(d) The offeror's subcontracting plan shall include the following:

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, veteran-owned small
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns as subcontractors. The offeror
shall include all subcontracts that contribute to contract performance, and may include a proportionate share of products and services that are
normally allocated as indirect costs.

(2) A statement of--

(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected sales, expressed in dollars, and the
total value of projected subcontracts to support the sales for a commercial plan;

(ii) Total dollars planned to be subcontracted to small business concerns;

(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns;

(iv) Total dollars planned to be subcontracted to HUBZone small business concerns;

(v) Total dollars planned to be subcontracted to small disadvantaged business concerns; and

(vi) Total dollars planned to be subcontracted to women-owned small business concerns.

(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the types planned for
subcontracting to--

(i) Small business concerns;
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(ii) Veteran-owned small business concerns;

(iii) HUBZone small business concerns;

(iv) Small disadvantaged business concerns; and

(v) Women-owned small business concerns.

(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.

(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company source lists, the Procurement
Marketing and Access Network (PRO-Net) of the Small Business Administration (SBA), veterans service organizations, the National Minority
Purchasing Council Vendor Information Service, the Research and Information Division of the Minority Business Development Agency in the
Department of Commerce, or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on
the information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics for the purposes of
maintaining a small, veteran-owned small, HUBZone small, small disadvantaged, and women-owned small business source list. Use of PRO-Net
as its source list does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing subcontracting opportunities)
in this clause.

(6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting goals, and a description of the method
used to determine the proportionate share of indirect costs to be incurred with—

(i) Small business concerns;

(ii) Veteran-owned small business concerns;

(iii) HUBZone small business concerns;

(iv) Small disadvantaged business concerns; and

(v) Women-owned small business concerns.

 (7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program, and a description of the duties
of the individual.

(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business, HUBZone small business,
small disadvantaged business and women-owned small business concerns have an equitable opportunity to compete for subcontracts.

(9) Assurances that the offeror will include the clause of this contract entitled ``Utilization of Small Business Concerns'' in all subcontracts that
offer further subcontracting opportunities, and that the offeror will require all subcontractors (except small business concerns) that receive
subcontracts in excess of $500,000 ($1,000,000 for construction of any public facility) to adopt a subcontracting plan that complies with the
requirements of this clause.

(10) Assurances that the offeror will--

(i) Cooperate in any studies or surveys as may be required;

(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the subcontracting plan;

(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary Subcontract Report, in accordance
with paragraph (j) of this clause. The reports shall provide information on subcontract awards to small business concerns, veteran-owned small
business concerns, service-disabled veteran-owned small business concerns, small disadvantaged business concerns, women-owned small
business concerns, and Historically Black Colleges and Universities and Minority Institutions. Reporting shall be in accordance with the
instructions on the forms or as provided in agency regulations.
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(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295.

(11) A description of the types of records that will be maintained concerning procedures that have been adopted to comply with the
requirements and goals in the plan, including establishing source lists; and a description of the offeror's efforts to locate small business,
veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns and award
subcontracts to them. The records shall include at least the following (on a plant-wide or company-wide basis, unless otherwise indicated)

(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business, HUBZone small business,
small disadvantaged business, and women-owned small business concerns.

(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, HUBZone small business,
small disadvantaged business, or women-owned small business concerns.

(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating--

(A) Whether small business concerns were solicited and, if not, why not;

(B) Whether veteran-owned small business concerns were solicited and, if not, why not;

(C) Whether HUBZone small business concerns were solicited and, if not, why not;

(D) Whether small disadvantaged business concerns were solicited and, if not, why not;

(E) Whether women-owned small business concerns were solicited and, if not, why not; and

(F) If applicable, the reason award was not made to a small business concern.

(iv) Records of any outreach efforts to contact--

(A) Trade associations;

(B) Business development organizations;

(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small business sources; and

(D) Veterans service organizations.

(v) Records of internal guidance and encouragement provided to buyers through--

(A) Workshops, seminars, training, etc.; and

(B) Monitoring performance to evaluate compliance with the program's requirements.

(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, including the name, address,
and business size of each subcontractor. Contractors having commercial plans need not comply with this requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the Contractor shall perform the
following functions:

(1) Assist small business, veteran-owner small business, HUBZone small business, small disadvantaged business, and women-owned small
business concerns by arranging solicitations, time for the preparation of bids, quantities, specifications, and delivery schedules so as to
facilitate the participation by such concerns. Where the Contractor's lists of potential small business, veteran-owner small business, HUBZone
small business, small disadvantaged business, and women-owned small business subcontractors are excessively long, reasonable effort shall be
made to give all such small business concerns an opportunity to compete over a period of time.
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(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small business, HUBZone small business,
small disadvantaged business, and women-owned small business concerns in all ``make-or-buy'' decisions.

(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner small business, HUBZone small
business, small disadvantaged business, and women-owned small business firms.

(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as small, veteran-owner small
business, HUBZone small, small disadvantaged, or women-owned small business for the purpose of obtaining a subcontract that is to be
included as part or all of a goal contained in the Contractor's subcontracting plan.

(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this clause, except goals, may be
incorporated by reference as a part of the subcontracting plan required of the offeror by this clause; provided--
(1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as necessary and provides copies of the approved
master plan, including evidence of its approval, to the Contracting Officer, and (3) goals and any deviations from the master plan deemed
necessary by the Contracting Officer to satisfy the requirements of this contract are set forth in the individual subcontracting plan.

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The commercial plan shall relate
to the offeror's planned subcontracting generally, for both commercial and Government business, rather than solely to the Government contract.
Commercial plans are also preferred for subcontractors that provide commercial items under a prime contract, whether or not the prime contractor
is supplying a commercial item.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered by the Contracting Officer
in determining the responsibility of the offeror for award of the contract.

(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled "Utilization Of Small
Business Concerns," or (2) an approved plan required by this clause, shall be a material breach of the contract.

(j) The Contractor shall submit the following reports:

(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the Contracting Officer semiannually
and at contract completion. The report covers subcontract award data related to this contract. This report is not required for commercial plans.

(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the awarding agency. It must be
submitted semi-annually for contracts with the Department of Defense and annually for contracts with civilian agencies. If the reporting activity
is covered by a commercial plan, the reporting activity must report annually all subcontract awards under that plan. All reports submitted at the
close of each fiscal year (both individual and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in
whole dollars, to small disadvantaged business concerns by North American Industry Classification System (NAICS) Industry Subsector. For a
commercial plan, the Contractor may obtain from each of its subcontractors a predominant NAICS Industry Subsector and report all awards to
that subcontractor under its predominant NAICS Industry Subsector.

(End of clause)

52.219-14     LIMITATIONS ON SUBCONTRACTING (DEC 1996)

(a) This clause does not apply to the unrestricted portion of a partial set-aside.

(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the contract in the case of a
contract for--

(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel shall be expended for
employees of the concern.
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(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform work for at least 50 percent of the
cost of manufacturing the supplies, not including the cost of materials.

(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not including the cost of materials, with its own
employees.

(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the contract, not including the cost of
materials, with its own employees.

52.219-16      LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999)

(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this clause, means a willful or intentional failure to
perform in accordance with the requirements of the subcontracting plan approved under the clause in this contract entitled "Small Business
Subcontracting Plan," or willful or intentional action to frustrate the plan.

(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting dollars or, if a commercial plan is
involved, to the pro rata share of actual subcontracting dollars attributable to Government contracts covered by the commercial plan. If, at
contract completion or, in the case of a commercial plan, at the close of the fiscal year for which the plan is applicable, the Contractor has failed
to meet its subcontracting goals and the Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor failed to
make a good faith effort to comply with its subcontracting plan, established in accordance with the clause in this contract entitled “Small
Business Subcontracting Plan,” the Contractor shall pay the Government liquidated damages in an amount stated. The amount of probable
damages attributable to the Contractor's failure to comply shall be an amount equal to the actual dollar amount by which the Contractor failed to
achieve each subcontract goal.

(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good faith effort, the Contracting Officer
shall give the Contractor written notice specifying the failure and permitting the Contractor to demonstrate what good faith efforts have been
made and to discuss the matter.   Failure to respond to the notice may be taken as an admission that no valid explanation exists.  If, after
consideration of all the pertinent data, the Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the
subcontracting plan, the Contracting Officer shall issue a final decision to that effect and require that the Contractor pay the Government
liquidated damages as provided in paragraph (b) of this clause.

(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the functions of the Contracting Officer under
this clause on behalf of all agencies with contracts covered by the commercial plan.

(e) The Contractor shall have the right of appeal, under the clause in this contract entitled Disputes, from any final decision of the Contracting
Officer.

(f) Liquidated damages shall be in addition to any other remedies that the Government may have.

(End of clause)

52.219-4004 SUBCONTRACTING PLAN GOALS

The offeror’s attention is directed to the SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS SUBCONTRACTING PLAN clause
of this solicitation.

The Clause and this paragraph do not apply to small business concerns.

(b) Where applicable, the offeror shall submit a subcontracting plan to the Contracting Officer for
review and approval prior to contract award date.  The subcontracting plan may be submitted with the offer or after the date set for receipt of
offers.  If the plan is not submitted with the offer, the Contracting Officer will request the plan and specify the due date.  The plan must contain
all required elements set forth in the above referenced contract clause; must address basic contract requirements and options separately; and
must demonstrate how the Contractor will accomplish the subcontracting requirements consistent with the obligations described in the clause.
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The plan will be evaluated in accordance with AFARS in the clause.  The plan will be evaluated in accordance with AFARS Appendix CC,
Subcontracting Plan Evaluation Guide.  (The guide is available on the worldwide website at http://acqnet.saalt.army.mil/library/default.htm.)
Acceptability of the plan will be one of the elements considered by the Contracting Officer when determining contractor responsibility prior to
award of a contract.

(c) The following subcontracting goals have been assigned to the Charleston District and are the
minimum acceptable goals for subcontracting plans incorporated into the district’s contracts:

     (1)  Small Business 57.2%
     (2)  Small Disadvantaged Business   8.9%
     (3)  Women-Owned Small Business   8.1%
     (4)  Service-Disabled Veteran-Owned Small Business   3.0%
     (5)  HUBZone Small Business   3.0%
     (6)  Reporting by Large Business              100.0%

State percentages are based on the total amount of planned subcontracting; not the price of the contract.  These goals do not apply to contracts
for commercial items.  See FAR Part 12.  For definitions of small business concern, small disadvantaged business concern, and woman-owned
small business concern, see the Small Business Program Representations (FAR 52.219-1) provision in this section of the solicitation.  If this
solicitation is for dredging, the definition of emerging small business concern can be found in the Small Business Concern Representation for
the Small Business Competitiveness Demonstration Program FAR 52.219-19 provision of this section of the solicitation.

(d) After award of the contract and prior to commencement of work, the Deputy for Small Business
will instruct the contractor in the preparation and timely submission of required subcontracting reports (SF 294 and SF 295).  Where practicable,
the above briefing will take place during the Pre-Construction Conference.

     (d)  Additional information concerning subcontracting plan requirements may be obtained from FAR Part 44.

52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY FOR
CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance Requirements for Construction
clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate workforce in each trade on all
construction work in the covered area, are as follows:

Goals for minority
participation for each trade

Goals for female participation
for each trade

30.0% Charleston 6.9
33% Georgetown 6.9
29.8% Port Royal 6.9

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor performs construction work
in a geographical area located outside of the covered area, the Contractor shall apply the goals established for the geographical area where the
work is actually performed. Goals are published periodically in the Federal Register in notice form, and these notices may be obtained from any
Office of Federal Contract Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall be based on (1) its
implementation of the Equal Opportunity clause, (2) specific affirmative action obligations required by the clause entitled "Affirmative Action
Compliance Requirements for Construction,'' and (3) its efforts to meet the goals. The hours of minority and female employment and training
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must be substantially uniform throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from Contractor to Contractor, or
from project to project, for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, Executive Order 11246, as
amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract Compliance, U.S. Department of
Labor, within 10 working days following award of any construction subcontract in excess of $10,000 at any tier for construction work under the
contract resulting from this solicitation. The notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is           
Charleston, Charleston County, Georgetown, Georgetown County and Port Royal, Beaufort County,
South Carolina.

End of provision)

52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JUN 2003)

(a) Definitions. As used in this clause--

Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a subcontractor for
incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, or supplies.
However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems
incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and distinct construction
material regardless of when or how the individual parts or components of those systems are delivered to the construction site. Materials
purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation into the
construction material (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry
certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including transportation costs
as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of components does not include any
costs associated with the
manufacture of the end product.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or
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(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or manufactured in the United
States exceeds 50 percent of the cost of all its components. Components of foreign origin of the same class or kind for which nonavailability
determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a preference for domestic
construction material. The Contractor shall use only domestic construction material in performing this contract, except as provided in paragraphs
(b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the Government as follows:       [Contracting Officer to
list applicable excepted materials or indicate “none”]

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the Government determines
that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material subject to the
requirements of the Buy American Act is unreasonable when the cost of such material exceeds the cost of foreign material by more than 6
percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be impracticable or inconsistent with
the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available commercial
quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use foreign construction material in
accordance with paragraph (b)(3) of this clause shall include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison table in the format
in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
certificate may be issued).
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(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably foresee the
need for such determination and could not have requested the determination before contract award. If the Contractor does not submit a
satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the Contracting Officer and the
Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the foreign construction material.
However, when the basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not less than
the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign construction material is noncompliant
with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall include the
following information and any applicable supporting data based on the survey of suppliers:

                          Foreign and Domestic Construction Materials Price Comparison
----------------------------------------------------------------------------------------------------------------
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\
----------------------------------------------------------------------------------------------------------------
Item 1
    Foreign construction material....  .......................  .......................  .......................
    Domestic construction material...  .......................  .......................  .......................
Item 2
    Foreign construction material....  .......................  .......................  .......................
    Domestic construction material...  .......................  .......................  .......................
----------------------------------------------------------------------------------------------------------------
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.
Include other applicable supporting information.

(End of clause)

52.225-10     NOTICE OF BUY AMERICAN ACT REQUIREMENT--CONSTRUCTION MATERIALS (MAY 2002)

(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in this provision, are defined in
the clause of this solicitation entitled “Buy American Act --Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability of the Buy American Act
should submit the request to the Contracting Officer in time to allow a determination before submission of offers. The offeror shall include the
information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not
requested a determination regarding the inapplicability of the Buy American Act before submitting its offer, or has not received a response to a
previous request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the Buy American Act, based on
claimed unreasonable cost of domestic construction material, by adding to the offered price the appropriate percentage of the cost of such
foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material based on unreasonable cost
and an offeror that did not request an exception, the Contracting Officer will award to the offeror that did not request an exception based on
unreasonable cost.

(d) Alternate offers.
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(1) When an offer includes foreign construction material not listed by the Government in this solicitation in paragraph (b)(2) of the clause at FAR
52.225-9, the offeror also may submit an alternate offer based on use of equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and a separate price
comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on the use of any
foreign construction material for which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at FAR 52.225-9 does not
apply, the Government will evaluate only those offers based on use of the equivalent domestic construction material, and the offeror shall be
required to furnish such domestic construction material. An offer based on use of the foreign construction material for which an exception was
requested--

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or

(ii) May be accepted if revised during negotiations.

(End of provision)

52.228-1     BID GUARANTEE (SEP 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and sufficient surety or sureties
acceptable to the Government, postal money order, certified check, cashier's check, irrevocable letter of credit, or, under Treasury Department
regulations, certain bonds or notes of the United States. The Contracting Officer will return bid guarantees, other than bid bonds, (1) to
unsuccessful bidders as soon as practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents
and bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.-

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3 million, whichever is less.-

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance, fails to execute all
contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the bidder, the Contracting Officer may terminate
the contract for default.-

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that exceeds the amount of its bid,
and the bid guarantee is available to offset the difference.

(End of clause)

52.228-2      ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and persons supplying labor or materials under
this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract becomes unacceptable to the
Government.

(b) Any surety fails to furnish reports on its financial condition as required by the Government;

(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the Contracting Officer; or
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(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required security. If the Contractor does not
furnish an acceptable extension or replacement ILC, or other acceptable substitute, at least 30 days before an ILC's scheduled expiration, the
Contracting officer has the right to immediately draw on the ILC.

(End of clause)

52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997)

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at least the kinds and minimum
amounts of insurance required in the Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that the required insurance has
been obtained.  The policies evidencing required insurance shall contain an endorsement to the effect that any cancellation or any material
change adversely affecting the Government's interest shall not be effective (1) for such period as the laws of the State in which this contract is to
be performed prescribe, or (2) until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is
longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this contract that require work on
a Government installation and shall require subcontractors to provide and maintain the insurance required in the Schedule or elsewhere in the
contract. The Contractor shall maintain a copy of all subcontractors' proofs of required insurance, and shall make copies available to the
Contracting Officer upon request.

(End of clause)

52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)

(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured financial institution to pay all or
part of a stated amount of money, until the expiration date of the letter, upon presentation by the Government (the beneficiary) of a written
demand therefor. Neither the financial institution nor the offeror/Contractor can revoke or condition the letter of credit.

(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance and payment bonds, the
letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause shall be used.

(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand and the ILC (including
confirming letter, if any), shall be issued/confirmed by an acceptable federally insured financial institution as provided in paragraph (d) of this
clause, and--

(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance period;

(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the offeror/Contractor may submit
an ILC with an initial expiration date estimated to cover the entire period for which financial security is required or may submit an ILC with an
initial expiration date that is a minimum period of one year from the date of issuance. The ILC shall provide that, unless the issuer provides the
beneficiary written notice of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without
amendment for one year from the expiration date, or any future expiration date, until the period of required coverage is completed and the
Contracting Officer provides the financial institution with a written statement waiving the right to payment. The period of required coverage
shall be:

(i) For contracts subject to the Miller Act, the later of--

(A) One year following the expected date of final payment;
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(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period following final payment.

(ii) For contracts not subject to the Miller Act, the later of--

(A) 90 days following final payment; or

(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The offeror/Contractor shall
provide the Contracting Officer a credit rating that indicates the financial institution has the required rating(s) as of the date of issuance of the
ILC. Unless the financial institution issuing the ILC had letter of credit business of less than $25 million in the past year, ILCs over $5 million
must be confirmed by another acceptable financial institution that had letter of credit business of less than $25 million in the past year.

(e) The following format shall be used by the issuing financial institution to create an ILC:

_______________________________________________

[Issuing Financial Institution's Letterhead or Name and Address]

Issue Date ____________

IRREVOCABLE LETTER OF CREDIT NO. __________

Account party's name _____________________________

Account party's address ___________________________

For Solicitation No. _______________(for reference only)

TO: [U.S. Government agency]

[U.S. Government agency's address]

1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up to United States $________.
This Letter of Credit is payable at [issuing financial institution's and, if any, confirming financial institution's] office at [issuing financial
institution's address and, if any, confirming financial institution's address] and expires with our close of business on ________, or any
automatically extended expiration date.

2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the confirming financial institution, for all
or any part of this credit if presented with this Letter of Credit and confirmation, if any, at the office specified in paragraph 1 of this Letter of
Credit on or before the  expiration date or any automatically extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition of this Letter of Credit that
it is deemed to be automatically extended without amendment for one year from the expiration date hereof, or any future expiration date, unless at
least 60 days prior to any expiration date, we notify you or the transferee by registered mail, or other receipted means of delivery, that we elect
not to consider this Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the account party
(and confirming financial institution, if any) by the same means of delivery.

4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to either the beneficiary or the
transferee/assignee of proceeds. Such transfer or assignment shall be only at the written direction of the Government (the beneficiary) in a form
satisfactory to the issuing financial institution and the confirming financial institution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, International Chamber of
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Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of _____________________ [state of confirming
financial institution, if any, otherwise state of issuing financial institution].

6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the UCP, the financial
institution specifically agrees to effect payment if this credit is drawn against within 30 days after the resumption of our business.

Sincerely,

_______________________

[Issuing financial institution]

(f) The following format shall be used by the financial institution to confirm an ILC:

_______________________________________________
[Confirming Financial Institution's Letterhead or Name and Address]

(Date) __________________

Our Letter of Credit Advice Number _________________

Beneficiary: ______________ [U.S. Government agency]

Issuing Financial Institution: _______________________

Issuing Financial Institution's LC No.: _______________

Gentlemen:

1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ [name of issuing financial
institution] for drawings of up to United States dollars ___________/U.S. $_______ and expiring with our close of business on
_____________ [the expiration date], or any automatically extended expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at ___________________.

3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this Confirmation at our offices as
specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition of this confirmation that it
be deemed automatically extended without amendment for one year from the expiration date hereof, or any automatically extended expiration
date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and the issuing financial
institution, by registered mail or other receipted means of delivery, that we elect not to consider this confirmation extended for any such
additional period; or

(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, and ourselves, of its election
not to extend the expiration date of the Letter of Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, International Chamber of
Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of ________ [state of confirming financial institution].

6. If this confirmation expires during an interruption of business of this financial institution as described in Article 17 of the UCP, we specifically
agree to effect payment if this credit is drawn against within 30 days after the resumption of our business.
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Sincerely,

___________________________

[Confirming financial institution]

(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:

SIGHT DRAFT

__________________________

[City, State]

(Date) _____________________

[Name and address of financial institution]

Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States $____________. This draft is drawn under
Irrevocable Letter of Credit No. ___________________________________________.

_______________________

[Beneficiary Agency]

By: ___________________

(End of clause)

52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)-

(a) Definitions. As used in this clause--

Original contract price means the award price of the contract; or, for requirements contracts, the price payable for the estimated total quantity;
or, for indefinite-quantity contracts, the price payable for the specified minimum quantity. Original contract price does not include the price of
any options, except those options exercised at the time of contract award.

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall furnish performance and
payment bonds to the Contracting Officer as follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award shall be 100 percent of the
original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall be 100 percent of the original
contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment bond protection if the contract price is
increased. The increase in protection generally will equal 100 percent of the increase in contract price.

(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of the existing bond or to
obtain an additional bond.
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(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance agreements, to the
Contracting Officer, within the time period specified in the Bid Guarantee provision of the solicitation, or otherwise specified by the Contracting
Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate sureties whose names appear
on the list contained in Treasury Department Circular 570, individual sureties, or by other acceptable security such as postal money order,
certified check, cashier's check, irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain bonds or notes of the
United States. Treasury Circular 570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment bond is void unless it is in
writing, signed by the person whose right is waived, and executed after such person has first furnished labor or material for use in the
performance of the contract.

(End of clause)

52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more frequent intervals as
determined by the Contracting Officer, on estimates of work accomplished which meets the standards of quality established under the contract,
as approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the contract.

(iii) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting data in a form and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and preparatory work done to be taken
into consideration. Material delivered to the Contractor at locations other than the site also may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will be used to perform this
contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the following certification, or payment
shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) from the certification, the certification is still acceptable.)

I hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of the contract;

(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been made, and timely
payments will be made from the proceeds of the payment covered by this certification, in accordance with subcontract agreements and the
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requirements of chapter 39 of Title 31, United States Code;

(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold or retain from a
subcontractor or supplier in accordance with the terms and conditions of the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor's performance.

_____________________

(Name)

______________________

(Title)

______________________

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers that a portion or all of such
request constitutes a payment for performance by the Contractor that fails to conform to the specifications, terms, and conditions of this
contract (hereinafter referred to as the "unearned amount"), the Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in paragraph (j) of this clause)
equal to interest on the unearned amount from the 8th day after the date of receipt of the unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an amount equal to the unearned
amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a progress payment is to be
made, the Contracting Officer shall authorize payment to be made in full. However, if satisfactory progress has not been made, the Contracting
Officer may retain a maximum of 10 percent of the amount of the payment until satisfactory progress is achieved. When the work is substantially
complete, the Contracting Officer may retain from previously withheld funds and future progress payments that amount the Contracting Officer
considers adequate for protection of the Government and shall release to the Contractor all the remaining withheld funds. Also, on completion
and acceptance of each separate building, public work, or other division of the contract, for which the price is stated separately in the contract,
payment shall be made for the completed work without retention of a percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the time of payment, become the
sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been made or the restoration of any
damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.

(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, reimburse the Contractor for
the amount of premiums paid for performance and payment bonds (including coinsurance and reinsurance agreements, when applicable) after
the Contractor has furnished evidence of full payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to
that portion of progress payments attributable to bond premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--
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(1) Completion and acceptance of all work;

(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has specifically excepted from the
operation of the release. A release may also be required of the assignee if the Contractor's claim to amounts payable under this contract has
been assigned under the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments shall not exceed 80 percent on
work accomplished on undefinitized contract actions. A "contract action" is any action resulting in a contract, as defined in FAR Subpart 2.1,
including contract modifications for additional supplies or services, but not including contract modifications that are within the scope and under
the terms of the contract, such as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under subparagraph (d)(2) of this
clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent auction of such bills prior to the
date the Contractor receives the unearned amount; and

(2) Deducted from the next available payment to the Contractor.

(End of clause)

52.232-16     PROGRESS PAYMENTS (APR 2003)

The Government will make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly, in
amounts of $2,500 or more approved by the Contracting Officer, under the following conditions:

(a) Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute each progress payment as 80
percent of the Contractor's total costs incurred under this contract whether or not actually paid, plus financing payments to subcontractors (see
paragraph (j) of this clause), less the sum of all previous progress payments made by the Government under this contract. The Contracting
Officer will consider cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes.

(2) The amount of financing and other payments for supplies and services purchased directly for the contract are limited to the amounts that
have been paid by cash, check, or other forms of payment, or that are determined due and will be paid to subcontractors--

(i) In accordance with the terms and conditions of a subcontract or invoice; and

(ii) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government.

(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until actually paid unless--

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period (any contribution
remaining unpaid shall be excluded from the Contractor's total costs for progress payments until paid).

(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) of this clause:

(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted accounting principles and
practices.
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(ii) Costs incurred by subcontractors or suppliers.

(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or amortized portion of such
costs.

(iv) Payments made or amounts payable to subcontractors or suppliers, except for --

(A) completed work, including partial deliveries, to which the Contractor has acquired title; and

(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against incomplete work (including
allowable unliquidated progress payments to subcontractors) nor

(ii) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the supplies and services
required by this contract, for which delivery and invoicing by the Contractor and acceptance by the Government are incomplete.

(6) The total amount of progress payments shall not exceed 80 percent of the total contract price.

(7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs (a)(4) or (a)(5) above, the
Contractor shall repay the amount of such excess to the Government on demand.

(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in dollar amounts of less than
$2,500. The Contracting Officer may make exceptions.

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress payments shall be liquidated by
deducting from any payment under this contract, other than advance or progress payments, the unliquidated progress payments, or 80 percent
of the amount invoiced, whichever is less. The Contractor shall repay to the Government any amounts required by a retroactive price reduction,
after computing liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments
accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an alternate rate when deemed
appropriate for proper contract financing.

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of liquidation, or take a
combination of these actions, after finding on substantial evidence any of the following conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) and (g) below).

(2) Performance of this contract is endangered by the Contractor's

(i) failure to make progress or

(ii) unsatisfactory financial condition.

(3) Inventory allocated to this contract substantially exceeds reasonable requirements.

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of business.

(5) The unliquidated progress payments exceed the fair value of the work accomplished on the undelivered portion of this contract.

(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in paragraph (b) above, and that
rate is less than the progress payment rate stated in subparagraph (a)(1) above.

(d) Title.
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(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately upon the date of this
contract, for property acquired or produced before that date. Otherwise, vestiture shall occur when the property is or should have been allocable
or properly chargeable to this contract.

(2) "Property," as used in this clause, includes all of the below-described items acquired or produced by the Contractor that are or should be
allocable or properly chargeable to this contract under sound and generally accepted accounting principles and practices.

(i) Parts, materials, inventories, and work in process;

(ii) Special tooling and special test equipment to which the Government is to acquire title under any other clause of this contract;

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other similar manufacturing aids,
title to which would not be obtained as special tooling under subparagraph (ii) above; and

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the Government by other clauses
of this contract.

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g., the termination or special
tooling clauses, shall determine the handling and disposition of the property.

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the Contracting Officer's approval, but
the proceeds shall be credited against the costs of performance.

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, the Contractor must obtain the
Contracting Officer's advance approval of the action and the terms. The Contractor shall (i) exclude the allocable costs of the property from the
costs of contract performance, and (ii) repay to the Government any amount of unliquidated progress payments allocable to the property.
Repayment may be by cash or credit memorandum.

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress payments, title shall vest in the
Contractor for all property (or the proceeds thereof) not--

(i) Delivered to, and accepted by, the Government under this contract; or

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is vested in the Government
under this clause.

(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to which the Government
acquired title solely under this clause.

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for property, the title to which
vests in the Government under this clause, except to the extent the Government expressly assumes the risk. The Contractor shall repay the
Government an amount equal to the unliquidated progress payments that are based on costs allocable to property that is damaged, lost, stolen,
or destroyed.

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the proper administration of
this clause.

(g) Reports and access to records. The Contractor shall promptly furnish reports, certificates, financial statements, and other pertinent
information reasonably requested by the Contracting Officer for the administration of this clause. Also, the Contractor shall give the
Government reasonable opportunity to examine and verify the Contractor's books, records, and accounts.

(h) Special terms regarding default. If this contract is terminated under the Default clause, (i) the Contractor shall, on demand, repay to the
Government the amount of unliquidated progress payments and (ii) title shall vest in the Contractor, on full liquidation of progress payments, for
all property for which the Government elects not to require delivery under the Default clause. The Government shall be liable for no payment
except as provided by the Default clause.
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(i) Reservations of rights. (1) No payment or vesting of title under this clause shall (i) excuse the Contractor from performance of obligations
under this contract or (ii) constitute a waiver of any of the rights or remedies of the parties under the contract.

(2) The Government's rights and remedies under this clause

(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this contract and

(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall such exercise or any single
exercise preclude or impair any further exercise under this clause or the exercise of any other right, power, or privilege of the Government.

(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1) and (a)(2) of this clause
shall be all financing payments to subcontractors or divisions, if the following conditions are met:

(1) The amounts included are limited to--

(i) The unliquidated remainder of financing payments made; plus

(ii) Any unpaid subcontractor requests for financing payments.

(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between the beginning of work and the
first delivery; or, if the subcontractor is a small business concern, 4 months.

(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional order concerning progress
payments--

(i) Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or this clause with its Alternate I
for any subcontractor that is a small business concern;

(ii) Are at least as favorable to the Government as the terms of this clause;

(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;

(iv) Are in conformance with the requirements of FAR 32.504(e); and

(v) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the Government's right
to require delivery of the property to the Government if--

(A) The Contractor defaults; or

(B) The subcontractor becomes bankrupt or insolvent.

(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or interdivisional order concerning
payments--

(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, and definition of, performance-
based payments in FAR Part 32;

(ii) Are in conformance with the requirements of FAR 32.504(f); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the Government's right
to require delivery of the property to the Government if--

(A) The Contractor defaults; or
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(B) The subcontractor becomes bankrupt or insolvent.

(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or interdivisional order
concerning payments--

(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase that meets the definition and
standards for acquisition of commercial items in FAR Parts 2 and 12;

(ii) Are in conformance with the requirements of FAR 32.504(g); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the Government's right
to require delivery of the property to the Government if--

(A) The Contractor defaults; or

(B) The subcontractor becomes bankrupt or insolvent.

(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary rate used by the contracting
agency, depending on whether the subcontractor is or is not a small business concern.

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government under the subcontract terms,
the parties agree that the proceeds shall be applied to reducing any unliquidated financing payments by the Government to the Contractor under
this contract.

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments that the Contractor has made
to any subcontractor, the Contractor shall be subrogated to all the rights the Government obtained through the terms required by this clause to
be in any subcontract, as if all such rights had been assigned and transferred to the Contractor.

(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide financing payments to small
business concerns, in conformity with the standards for customary contract financing payments stated in Subpart 32.113. The Contractor shall
not consider the need for such financing payments as a handicap or adverse factor in the award of subcontracts.

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this contract, progress payments
may not exceed 80 percent of costs incurred on work accomplished under undefinitized contract actions. A "contract action" is any action
resulting in a contract, as defined in Subpart 2.1, including contract modifications for additional supplies or services, but not including contract
modifications that are within the scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes
clause, or funding and other administrative changes. This limitation shall apply to the costs incurred, as computed in accordance with paragraph
(a) of this clause, and shall remain in effect until the contract action is definitized. Costs incurred which are subject to this limitation shall be
segregated on Contractor progress payment requests and invoices from those costs eligible for higher progress payment rates. For purposes of
progress payment liquidation, as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be
liquidated at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long as the contract action remains
undefinitized. The amount of unliquidated progress payments for undefinitized contract actions shall not exceed 80 percent of the maximum
liability of the Government under the undefinitized contract action or such lower limit specified elsewhere in the contract. Separate limits may be
specified for separate actions.

(l) Due date. The designated payment office will make progress payments on the 30th (Contracting Officer insert date as prescribed by agency
head; if not prescribed, insert “30th”) day after the designated billing office receives a proper progress payment request. In the event that the
Government requires an audit or other review of a specific progress payment request to ensure compliance with the terms and conditions of the
contract, the designated payment office is not compelled to make payment by the specified due date. Progress payments are considered contract
financing and are not subject to the interest penalty provisions of the Prompt Payment Act.

(m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress payment requests under
individual orders as if the order constituted a separate contract, unless otherwise specified in this contract.

(End of clause)
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52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (FEB 2002)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the terms and conditions specified
in this clause. The Government considers payment as being made on the day a check is dated or the date of an electronic funds transfer.
Definitions of pertinent terms are set forth in sections 2.101, 32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this
clause are calendar days, unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and
legal holidays.)

(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice payments that may occur
under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the estimated amount and value of
work or services performed, including payments for reaching milestones in any project.

(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment request. If the designated
billing office fails to annotate the payment request with the actual date of receipt at the time of receipt, the payment due date is the 14th day after
the date of the Contractor's payment request, provided the designated billing office receives a proper payment request and there is no
disagreement over quantity, quality, or Contractor compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 52.232-5, Payments Under
Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 days after approval by the Contracting Officer for
release to the Contractor.

(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against the Government arising by
virtue of the contract, and payments for partial deliveries that have been accepted by the Government (e.g., each separate building, public work,
or other division of the contract for which the price is stated separately in the contract).

(A) The due date for making such payments is the later of the following two events:

(1) The 30th day after the designated billing office receives a proper invoice from the Contractor.

(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final invoice when the payment
amount is subject to contract settlement actions (e.g., release of claims), acceptance is deemed to occur on the effective date of the contract
settlement.

(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, the invoice payment due date
is the 30th day after the date of the Contractor's invoice, provided the designated billing office receives a proper invoice and there is no
disagreement over quantity, quality, or Contractor compliance with contract requirements.

(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified in the contract. A proper
invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If the invoice does not comply with these
requirements, the designated billing office must return it within 7 days after receipt, with the reasons why it is not a proper invoice. When
computing any interest penalty owed the Contractor, the Government will take into account if the Government notifies the Contractor of an
improper invoice in an untimely manner.

(i) Name and address of the Contractor.

(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing or transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract line item number).
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(iv) Description of work or services performed.

(v) Delivery and payment terms (e.g., discount for prompt payment terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract or in a proper notice of
assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a defective invoice.

(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and certification in accordance with
the requirements of the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts.

(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required elsewhere in this contract.

(x) Electronic funds transfer (EFT) banking information.

(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, the Contractor shall have
submitted correct EFT banking information in accordance with the applicable solicitation provision (e.g., 52.232-38, Submission of Electronic
Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration,
or 52.232-34, Payment by Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.

(xi) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from the Contractor, if payment is
not made by the due date and the conditions listed in paragraphs (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when
the due date falls on a Saturday, Sunday, or legal holiday, the designated payment office may make payment on the following working day
without incurring a late payment interest penalty.

(i) The designated billing office received a proper invoice.

(ii) The Government processed a receiving report or other Government documentation authorizing payment and there was no disagreement over
quantity, quality, Contractor compliance with any contract term or condition, or requested progress payment amount.

(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the amount was not subject to
further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of Management and Budget
prompt payment regulations at 5 CFR part 1315.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in paragraph (a)(1)(ii) of this
clause, Government acceptance or approval is deemed to occur constructively on the 7th day after the Contractor has completed the work or
services in accordance with the terms and conditions of the contract. If actual acceptance or approval occurs within the constructive acceptance
or approval period, the Government will base the determination of an interest penalty on the actual date of acceptance or approval. Constructive
acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, quality, or Contractor compliance with a
contract provision. These requirements also do not compel Government officials to accept work or services, approve Contractor estimates,
perform contract administration functions, or make payment prior to fulfilling their responsibilities.

(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if payment delays are due to
disagreement between the Government and the Contractor over the payment amount or other issues involving contract compliance, or on
amounts temporarily withheld or retained in accordance with the terms of the contract. The Government and the Contractor shall resolve claims
involving disputes, and any interest that may be payable in accordance with the clause at FAR 52.233-1, Disputes.
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(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, without request from the
Contractor, if the Government takes a discount for prompt payment improperly. The Government will calculate the interest penalty in accordance
with the prompt payment regulations at 5 CFR part 1315.

(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in accordance with the prompt payment
regulations at 5 CFR part 1315 in addition to the interest penalty amount only if--

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount is paid; and

(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in accordance with paragraph
(a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.

(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The Government will not request
any additional data. The Contractor shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue late payment interest penalty
and such additional penalty as may be required;

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and

(3) State that payment of the principal has been received, including the date of receipt.

(B) If there is no postmark or the postmark is illegible--

(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the demand is received on or before
the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government will determine the demand's validity based on the date
the Contractor has placed on the demand, provided such date is no later than the 40th day after payment was made.

(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract financing payments in
accordance with the applicable contract financing clause.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services (including a material supplier) for
the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for satisfactory performance
under its subcontract not later than 7 days from receipt of payment out of such amounts as are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an interest penalty for each
payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of the amount due is made;
and

(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest
penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use:
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(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1) and (c)(2) of this clause in
each of its subcontracts; and

(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to impair the right of the
Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of each progress payment
otherwise due to a subcontractor for satisfactory performance under the subcontract without incurring any obligation to pay a late payment
interest penalty, in accordance with terms and conditions agreed to by the parties to the subcontract, giving such recognition as the parties
deem appropriate to the ability of a subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the subcontractor's request for
payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the subcontractor; and

(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to paragraph (d)(3)(i) of this clause.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government but before making a payment
to a subcontractor for the subcontractor's performance covered by the payment request, discovers that all or a portion of the payment otherwise
due such subcontractor is subject to withholding from the subcontractor in accordance with the subcontract agreement, then the Contractor
shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon as
practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice furnished to the subcontractor
pursuant to paragraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to exceed the amount specified
in the notice of withholding furnished under paragraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the identified subcontract
performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must be recovered from the
Government because of a reduction under paragraph
(e)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the Secretary of the Treasury, and
published in the Federal Register, for interest payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or
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(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

(A) The amounts withheld under paragraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld payments (computed in the
manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or

(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause.

(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a first-tier subcontractor,
receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to as a “second-tier subcontractor”) a written notice in
accordance with section 2 of the Act of August 24, 1935 (40 U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's
performance under the contract for which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future
payments otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, the Contractor
may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon as practicable upon making
such determination; and

(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to exceed the amount specified in
the notice of withholding furnished under paragraph (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of satisfactory written notification that
the identified subcontract performance deficiency has been corrected, the Contractor shall--

(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or

(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the Contracts DisputesAct of 1978
(41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a subcontractor (with a copy
furnished to the Contracting Officer), specifying--

(1) The amount to be withheld;

(2) The specific causes for the withholding under the terms of the subcontract; and

(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any amount withheld or retained in
accordance with paragraph (d) of this clause until such time as the Contractor has determined and certified to the Contracting Officer that the
subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or entitlement of a subcontractor
to a payment or a late payment interest penalty under a clause included in the subcontract pursuant to paragraph (c) of this clause does not
constitute a dispute to which the Government is a party. The Government may not be interpleaded in any judicial or administrative proceeding
involving such a dispute.
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(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not limit or impair any
contractual, administrative, or judicial remedies otherwise available to the Contractor or a subcontractor in the event of a dispute involving late
payment or nonpayment by the Contractor or deficient subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a subcontractor pursuant to the
clauses included in a subcontract under paragraph (c) of this clause shall not be construed to be an obligation of the Government for such
interest penalty. A cost-reimbursement claim may not include any amount for reimbursement of such interest penalty.

(l) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise overpaid on an invoice
payment, the Contractor shall immediately notify the Contracting Officer and request instructions for disposition of the overpayment.

(End of clause)

52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds transfer (EFT), except as
provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to the funds transfer and may also include the payment
information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to extend the payment due date until such time as the Government can make payment by EFT (but see paragraph (d)
of this clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information contained in the Central
Contractor Registration (CCR) database. In the event that the EFT information changes, the Contractor shall be responsible for providing the
updated information to the CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated Clearing House (ACH) network,
subject to the rules of the National Automated Clearing House Association, or the Fedwire Transfer System. The rules governing Federal
payments through the ACH are contained in 31 CFR part 210.

(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the Government need not make payment
to the Contractor under this contract until correct EFT information is entered into the CCR database; and any invoice or contract financing
request shall be deemed not to be a proper invoice for the purpose of prompt payment under this contract. The prompt payment terms of the
contract regarding notice of an improper invoice and delays in accrual of interest penalties apply.

(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than one remittance address
and/or EFT information set) in the CCR database, and the Contractor has not notified the Government of the payment receiving point applicable
to this contract, the Government shall make payment to the first payment receiving point (EFT information set or remittance address as
applicable) listed in the CCR database.

(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the Government used the
Contractor's EFT information incorrectly, the Government remains responsible for--

(i) Making a correct payment;

(ii) Paying any prompt payment penalty due; and

(iii) Recovering any erroneously directed funds.
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(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was revised within 30 days of
Government release of the EFT payment transaction instruction to the Federal Reserve System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made payment and the Contractor is
responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the provisions of paragraph (d) of
this clause shall apply.

(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with the prompt payment terms of
this contract if, in the EFT payment transaction instruction released to the Federal Reserve System, the date specified for settlement of the
payment is on or before the prompt payment due date, provided the specified payment date is a valid date under the rules of the Federal Reserve
System.

(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the assignment of claims terms of
this contract, the Contractor shall require as a condition of any such assignment, that the assignee shall register in the CCR database and shall
be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of this clause shall apply to the assignee as if it were
the Contractor. EFT information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper
assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of paragraph (d) of this clause.

(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from changes to EFT information
made by the Contractor's financial agent.

(j) Payment information. The payment or disbursing office shall forward to the Contractor available payment information that is suitable for
transmission as of the date of release of the EFT instruction to the Federal Reserve System. The Government may request the Contractor to
designate a desired format and method(s) for delivery of payment information from a list of formats and methods the payment office is capable of
executing. However, the Government does not guarantee that any particular format or method of delivery is available at any particular payment
office and retains the latitude to use the format and delivery method most convenient to the Government. If the Government makes payment by
check in accordance with paragraph (a) of this clause, the Government shall mail the payment information to the remittance address contained in
the CCR database.

(End of Clause)

52.233-3      PROTEST AFTER AWARD (AUG. 1996)

(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see FAR 33.102(d)), the Contracting
Officer may, by written order to the Contractor, direct the Contractor to stop performance of the work called for by this contract. The order shall
be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with
its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period of work
stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the Government, clause of this
contract.

(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the Contractor shall resume
work. The Contracting Officer shall make an equitable adjustment in the delivery schedule or contract price, or both, and the contract shall be
modified, in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, the performance of any
part of this contract; and
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(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; provided, that if the
Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon a proposal at any time before final
payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the Contracting
Officer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall allow, by
equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause.

(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a protest related to this
contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 33.104(h)(1), the Government may require the
Contractor to reimburse the Government the amount of such costs. In addition to any other remedy available, and pursuant to the requirements
of Subpart 32.6, the Government may collect this debt by offsetting the amount against any payment due the Contractor under any contract
between the Contractor and the Government.

(End of clause)

52.236-2     DIFFERING SITE CONDITIONS (APR 1984)

As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction contract or a fixed-price
dismantling, demolition, or removal of improvements contract is contemplated and the contract amount is expected to exceed the small purchase
limitation. The Contracting Officer may insert the clause in solicitations and contracts when a fixed-price construction or a fixed-price contract
for dismantling, demolition, or removal of improvements is contemplated and the contract amount is expected to be within the small purchase
limitation.

(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily encountered and generally
recognized as inhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions do materially so differ and
cause an increase or decrease in the Contractor's cost of, or the time required for, performing any part of the work under this contract, whether or
not changed as a result of the conditions, an equitable adjustment shall be made under this clause and the contract modified in writing
accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, unless the Contractor has given
the written notice required; provided, that the time prescribed in (a) above for giving written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be allowed if made after final
payment under this contract.

(End of clause)

52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)
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(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of the work, and that it has
investigated and satisfied itself as to the general and local conditions which can affect the work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;

(2) the availability of labor, water, electric power, and roads;

(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed preliminary to and during work
performance.  The Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity of surface and subsurface
materials or obstacles to be encountered insofar as this information is reasonably ascertainable from an inspection of the site, including all
exploratory work done by the Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from responsibility for estimating
properly the difficulty and cost of successfully performing the work, or for proceeding to successfully perform the work without additional
expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based on the information made
available by the Government. Nor does the Government assume responsibility for any understanding reached or representation made
concerning conditions which can affect the work by any of its officers or agents before the execution of this contract, unless that understanding
or representation is expressly stated in this contract.

(End of clause)

52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted, the Contractor shall directly superintend the work
or assign and have on the worksite a competent superintendent who is satisfactory to the Contracting Officer and has authority to act for the
Contractor.

(End of clause)

52.236-8     OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site of the work under this contract.  The Contractor
shall fully cooperate with the other contractors and with Government employees and shall carefully adapt scheduling and performing the work
under this contract to accommodate the additional work, heeding any direction that may be provided by the Contracting Officer.  The Contractor
shall not commit or permit any act that will interfere with the performance of work by any other contractor or by Government employees.

(End of clause)

52.236-12     CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste materials.  Before completing the
work, the Contractor shall remove from the work and premises any rubbish, tools, scaffolding, equipment, and materials that are not the property
of the Government.  Upon completing the work, the Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the
Contracting Officer.

(End of clause)
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52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another period of time determined by the Contracting
Officer, prepare and submit to the Contracting Officer for approval three copies of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates on which the Contractor contemplates starting and completing the several salient
features of the work (including acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale
to indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the Contractor fails to submit
a schedule within the time prescribed, the Contracting Officer may withhold approval of progress payments until the Contractor submits the
required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing so shall immediately
deliver three copies of the annotated schedule to the Contracting Officer.  If, in the opinion of the Contracting Officer, the Contractor falls
behind the approved schedule, the Contractor shall take steps necessary to improve its progress, including those that may be required by the
Contracting Officer, without additional cost to the Government. In this circumstance, the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be grounds for a determination by
the Contracting Officer that the Contractor is not prosecuting the work with sufficient diligence to ensure completion within the time specified in
the contract.  Upon making this determination, the Contracting Officer may terminate the Contractor's right to proceed with the work, or any
separable part of it, in accordance with the default terms of this contract.

(End of clause)

52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified and will be required to attend.
The Contracting Officer's notification will include specific details regarding the date, time, and location of the conference, any need for
attendance by subcontractors, and information regarding the items to be discussed.

(End of clause)

52.242-14     SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the work of this contract for the
period of time that the Contracting Officer determines appropriate for the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or interrupted (1) by an act of the
Contracting Officer in the administration of this contract, or (2) by the Contracting Officer's failure to act within the time specified in this contract
(or within a reasonable time if not specified), an adjustment shall be made for any increase in the cost of performance of this contract (excluding
profit) necessarily caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. However, no
adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that performance would have been so
suspended, delayed, or interrupted by any other cause, including the fault or negligence of the Contractor, or for which an equitable adjustment
is provided for or excluded under any other term or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs
incurred more than 20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act involved (but
this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the claim, in an amount stated, is asserted in
writing as soon as practicable after the termination of the suspension, delay, or interruption, but not later than the date of final payment under
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the contract.

(End of clause)

52.244-2      SUBCONTRACTS (AUG 1998)

(a) Definitions. As used in this clause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in accordance with Part 44 of the
Federal Acquisition Regulation (FAR).

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies or services for performance
of the prime contract or a subcontract. It includes, but is not limited to, purchase orders, and changes and modifications to purchase orders.

(b) This clause does not apply to subcontracts for special test equipment when the contract contains the clause at FAR 52.245-18, Special Test
Equipment.

(c) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced contract actions (including
unpriced modifications or unpriced delivery orders), and only if required in accordance with paragraph (d) or (e) of this clause.

(d) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any subcontract that--

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Is fixed-price and exceeds--

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space Administration, the greater of
the simplified acquisition threshold or 5 percent of the total estimated cost of the contract; or

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space Administration, either the
simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting Officer's written consent
before placing the following subcontracts:

  _____________________
______________________        

(f)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or modification thereof for which
consent is required under paragraph (c), (d), or (e) of this clause, including the following information:

(i) A description of the supplies or services to be subcontracted.

(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of Current Cost or Pricing Data, if required by other
contract provisions.
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(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data are required by other
provisions of this contract.

(vii) A negotiation memorandum reflecting--

(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised prices;

(C) The reason cost or pricing data were or were not required;

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing data in determining the price objective and in
negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not accurate, complete, or current;
the action taken by the Contractor and the subcontractor; and the effect of any such defective data on the total price negotiated;

(F) The reasons for any significant difference between the Contractor's price objective and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall identify each critical performance
element, management decisions used to quantify each incentive element, reasons for the incentives, and a summary of all trade-off possibilities
considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for which consent is not required
under paragraph (c), (d), or (e) of this clause.

(g) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor's purchasing system shall constitute a determination--

(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the allowability of any cost under this contract; or

(3) To relieve the Contractor of any responsibility for performing this contract.

(h) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-percentage-of-cost basis, and
any fee payable under cost-reimbursement type subcontracts shall not exceed the fee limitations in FAR 15.404-4(c)(4)(i).

(i) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt notice of any claim made
against the Contractor by any subcontractor or vendor that, in the opinion of the Contractor, may result in litigation related in any way to this
contract, with respect to which the Contractor may be entitled to reimbursement from the Government.

(j) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart 44.3.

(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were evaluated during negotiations:

  ____________________
_____________________        

(End of clause)

52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996)
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(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the work performed under the
contract conforms to contract requirements. The Contractor shall maintain complete inspection records and make them available to the
Government. All work shall be conducted under the general direction of the Contracting Officer and is subject to Government inspection and
test at all places and at all reasonable times before acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;

(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract requirement, nor is the inspector
authorized to change any term or condition of the specification without the Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material reasonably needed for performing such
safe and convenient inspections and tests as may be required by the Contracting Officer. The Government may charge to the Contractor any
additional cost of inspection or test when work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection
makes reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not unnecessarily delay the
work. Special, full size, and performance tests shall be performed as described in the contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to contract requirements, unless in the
public interest the Government consents to accept the work with an appropriate adjustment in contract price. The Contractor shall promptly
segregate and remove rejected material from the premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or otherwise, replace or correct the
work and charge the cost to the Contractor or (2) terminate for default the Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by removing it or tearing it out, the
Contractor, on request, shall promptly furnish all necessary facilities, labor, and material. If the work is found to be defective or nonconforming
in any material respect due to the fault of the Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of
satisfactory reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an equitable
adjustment for the additional services involved in the examination and reconstruction, including, if completion of the work was thereby delayed,
an extension of time.

(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after completion and inspection, all work
required by the contract or that portion of the work the Contracting Officer determines can be accepted separately. Acceptance shall be final and
conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.

(End of clause)

52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994)

(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) of this clause, that work
performed under this contract conforms to the contract requirements and is free of any defect in equipment, material, or design furnished, or
workmanship performed by the Contractor or any subcontractor or supplier at any tier.
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(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the Government takes possession of any
part of the work before final acceptance, this warranty shall continue for a period of 1 year from the date the Government takes possession.

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the Contractor shall remedy at the
Contractor's expense any damage to Government-owned or controlled real or personal property, when that damage is the result of--

(1) The Contractor's failure to conform to contract requirements; or

(2) Any defect of equipment, material, workmanship, or design furnished.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The Contractor's warranty with respect to
work repaired or replaced will run for 1 year from the date of repair or replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of any failure, defect, or damage.

(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, the Government shall have the
right to replace, repair, or otherwise remedy the failure, defect, or damage at the Contractor's expense.
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work performed and materials
furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring suit at its expense to enforce
a subcontractor's, manufacturer's, or supplier's warranty.

(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the Contractor shall not be liable for the
repair of any defects of material or design furnished by the Government nor for the repair of any damage that results from any defect in
Government-furnished material or design.

(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract with respect to latent
defects, gross mistakes, or fraud.

(End of clause)

52.248-1     VALUE ENGINEERING (FEB 2000)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals (VECP's) voluntarily. The
Contractor shall share in any net acquisition savings realized from accepted VECP's, in accordance with the incentive sharing rates in paragraph
(f) below.

(b) Definitions. "Acquisition savings,'' as used in this clause, means savings resulting from the application of a VECP to contracts awarded by
the same contracting office or its successor for essentially the same unit. Acquisition savings include--

(1) Instant contract savings, which are the net cost reductions on this, the instant contract, and which are equal to the instant unit cost
reduction multiplied by the number of instant contract units affected by the VECP, less the Contractor's allowable development and
implementation costs;
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(2) Concurrent contract savings, which are net reductions in the prices of other contracts that are definitized and ongoing at the time the VECP is
accepted; and

(3) Future contract savings, which are the product of the future unit cost reduction multiplied by the number of future contract units in the
sharing base. On an instant contract, future contract savings include savings on increases in quantities after VECP acceptance that are due to
contract modifications, exercise of options, additional orders, and funding of subsequent year requirements on a multiyear contract.

"Collateral costs," as used in this clause, means agency cost of operation, maintenance, logistic support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the agency's overall projected
collateral costs, exclusive of acquisition savings, whether or not the acquisition cost changes.

"Contracting office" includes any contracting office that the acquisition is transferred to, such as another branch of the agency or another
agency's office that is performing a joint acquisition action.

"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor incurs on a VECP specifically in
developing, testing, preparing, and submitting the VECP, as well as those costs the Contractor incurs to make the contractual changes required
by Government acceptance of a VECP.

"Future unit cost reduction," as used in this clause, means the instant unit cost reduction adjusted as the Contracting Officer considers
necessary for projected learning or changes in quantity during the sharing period. It is calculated at the time the VECP is accepted and applies
either (1) throughout the sharing period, unless the Contracting Officer decides that recalculation is necessary because conditions are
significantly different from those previously anticipated or (2) to the calculation of a lump-sum payment, which cannot later be revised.

"Government costs," as used in this clause, means those agency costs that result directly from developing and implementing the VECP, such as
any net increases in the cost of testing, operations, maintenance, and logistics support. The term does not include the normal administrative
costs of processing the VECP or any increase in this contract's cost or price resulting from negative instant contract savings.

"Instant contract," as used in this clause, means this contract, under which the VECP is submitted. It does not include increases in quantities
after acceptance of the VECP that are due to contract modifications, exercise of options, or additional orders.  If this is a multiyear contract, the
term does not include quantities funded after VECP acceptance. If this contract is a fixed-price contract with prospective price redetermination,
the term refers to the period for which firm prices have been established.

"Instant unit cost reduction" means the amount of the decrease in unit cost of performance (without deducting any Contractor's development or
implementation costs) resulting from using the VECP on this, the instant contract. If this is a service contract, the instant unit cost reduction is
normally equal to the number of hours per line-item task saved by using the VECP on this contract, multiplied by the appropriate contract labor
rate.

"Negative instant contract savings" means the increase in the cost or price of this contract when the acceptance of a VECP results in an excess
of the Contractor's allowable development and implementation costs over the product of the instant unit cost reduction multiplied by the number
of instant contract units affected.

"Net acquisition savings" means total acquisition savings, including instant, concurrent, and future contract savings, less Government costs.

"Sharing base," as used in this clause, means the number of affected end items on contracts of the contracting office accepting the VECP.

Sharing period, as used in this clause, means the period beginning with acceptance of the first unit incorporating the VECP and ending at a
calendar date or event determined by the contracting officer for each VECP.

"Unit," as used in this clause, means the item or task to which the Contracting Officer and the Contractor agree the VECP applies.

"Value engineering change proposal (VECP)" means a proposal that--

(1) Requires a change to this, the instant contract, to implement; and
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(2) Results in reducing the overall projected cost to the agency without impairing essential functions or characteristics; provided, that it does
not involve a change--

(i) In deliverable end item quantities only;

(ii) In research and development (R&D) end items or R&D test quantities that is due solely to results of previous testing under this contract; or

(iii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in subparagraphs (1) through (8)
below. If the proposed change is affected by contractually required configuration management or similar procedures, the instructions in those
procedures relating to format, identification, and priority assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and the proposed requirement, the comparative advantages and
disadvantages of each, a justification when an item's function or characteristics are being altered, the effect of the change on the end item's
performance, and any pertinent objective test data.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any suggested specification
revisions.

(3) Identification of the unit to which the VECP applies.

(4) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the VECP. The cost reduction
associated with the VECP shall take into account the Contractor's allowable development and implementation costs, including any amount
attributable to subcontracts under the Subcontracts paragraph of this clause, below.

(5) A description and estimate of costs the Government may incur in implementing the VECP, such as test and evaluation and operating and
support costs.

(6) A prediction of any effects the proposed change would have on collateral costs to the agency.

(7) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve the maximum cost reduction,
noting any effect on the contract completion time or delivery schedule.

(8) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract numbers involved, and
previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Contracting Officer, unless this contract states otherwise. If this contract is
administered by other than the contracting office, the Contractor shall submit a copy of the VECP simultaneously to the Contracting Officer and
to the Administrative Contracting Officer.

(e) Government action. (1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within the 45-day period and provide
the reason for the delay and the expected date of the decision. The Government will process VECP's expeditiously; however, it shall not be liable
for any delay in acting upon a VECP.

(2) If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for rejection. The Contractor
may withdraw any VECP, in whole or in part, at any time before it is accepted by the Government. The Contracting Officer may require that the
Contractor provide written notification before undertaking significant expenditures for VECP effort.

(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this contract citing this clause and
made either before or within a reasonable time after contract performance is completed. Until such a contract modification applies a VECP to this
contract, the Contractor shall perform in accordance with the existing contract. The decision to accept or reject all or part of any VECP is a
unilateral decision made solely at the discretion of the Contracting Officer.
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(f) Sharing rates. If a VECP is accepted, the Contractor shall share in net acquisition savings according to the percentages shown in the table
below. The percentage paid the Contractor depends upon (1) this contract's type (fixed-price, incentive, or cost-reimbursement), (2) the sharing
arrangement specified in paragraph (a) above (incentive, program requirement, or a combination as delineated in the Schedule), and (3) the
source of the savings (the instant contract, or concurrent and future contracts), as follows:

CONTRACTOR'S SHARE OF NET ACQUISITION SAVINGS
(Figures in percent)

Contract Type Incentive (Voluntary) Program Requirement
(Mandatory)

Instant Contract
Rate

Concurrent and
Future Contract

Rate

Instant Contract
Rate

Concurrent and
Future Contract

Rate
Fixed-price

(includes fixed-
price-award-fee;
excludes other

fixed-price
incentive
contracts)

  (1) 50          (1) 50          (1) 25        25

Incentive (fixed-
price or cost)
(other than
award fee)

  (2)          (1) 50          (1) 50        25

Cost-
reimbursement
(includes cost-
plus-award-fee;
excludes other

cost-type
incentive

Contracts)

  (3) 25          (3)        15 15

(1) The Contracting Officer may increase the Contractor's sharing rate to as high as 75 percent for each VECP.
(2) Same sharing arrangement as the contract's profit or fee adjustment formula.
(3) The Contracting Officer may increase the Contractor's sharing rate to as high as 50 percent for each VECP.

(g) Calculating net acquisition savings.

(1) Acquisition savings are realized when (i) the cost or price is reduced on the instant contract, (ii) reductions are negotiated in concurrent
contracts, (iii) future contracts are awarded, or (iv) agreement is reached on a lump-sum payment for future contract savings (see subparagraph
(i)(4) below). Net acquisition savings are first realized, and the Contractor shall be paid a share, when Government costs and any negative
instant contract savings have been fully offset against acquisition savings.

(2) Except in incentive contracts, Government costs and any price or cost increases resulting from negative instant contract savings shall be
offset against acquisition savings each time such savings are realized until they are fully offset. Then, the Contractor's share is calculated by
multiplying net acquisition savings by the appropriate Contractor's percentage sharing rate (see paragraph (f) above). Additional Contractor
shares of net acquisition savings shall be paid to the Contractor at the time realized.

(3) If this is an incentive contract, recovery of Government costs on the instant contract shall be deferred and offset against concurrent and
future contract savings. The Contractor shall share through the contract incentive structure in savings on the instant contract items affected.
Any negative instant contract savings shall be added to the target cost or to the target price and ceiling price, and the amount shall be offset
against concurrent and future contract savings.
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(4) If the Government does not receive and accept all items on which it paid the Contractor's share, the Contractor shall reimburse the
Government for the proportionate share of these payments.

(h) Contract adjustment. The modification accepting the VECP (or a subsequent modification issued as soon as possible after any negotiations
are completed) shall--

(1) Reduce the contract price or estimated cost by the amount of instant contract savings, unless this is an incentive contract;

(2) When the amount of instant contract savings is negative, increase the contract price, target price and ceiling price, target cost, or estimated
cost by that amount;

(3) Specify the Contractor's dollar share per unit on future contracts, or provide the lump-sum payment;

(4) Specify the amount of any Government costs or negative instant contract savings to be offset in determining net acquisition savings realized
from concurrent or future contract savings; and

(5) Provide the Contractor's share of any net acquisition savings under the instant contract in accordance with the following:

(i) Fixed-price contracts--add to contract price.

(ii) Cost-reimbursement contracts--add to contract fee.

(i) Concurrent and future contract savings.

(1) Payments of the Contractor's share of concurrent and future contract savings shall be made by a modification to the instant contract in
accordance with subparagraph (h)(5) above. For incentive contracts, shares shall be added as a separate firm-fixed-price line item on the instant
contract. The Contractor shall maintain records adequate to identify the first delivered unit for 3 years after final payment under this contract.

(2) The Contracting Officer shall calculate the Contractor's share of concurrent contract savings by (i) subtracting from the reduction in price
negotiated on the concurrent contract any Government costs or negative instant contract savings not yet offset and (ii) multiplying the result by
the Contractor's sharing rate.

(3) The Contracting Officer shall calculate the Contractor's share of future contract savings by (i) multiplying the future unit cost reduction by
the number of future contract units scheduled for delivery during the sharing period, (ii) subtracting any Government costs or negative instant
contract savings not yet offset, and (iii) multiplying the result by the Contractor's sharing rate.

(4) When the Government wishes and the Contractor agrees, the Contractor's share of future contract savings may be paid in a single lump sum
rather than in a series of payments over time as future contracts are awarded. Under this alternate procedure, the future contract savings may be
calculated when the VECP is accepted, on the basis of the Contracting Officer's forecast of the number of units that will be delivered during the
sharing period. The Contractor's share shall be included in a modification to this contract (see subparagraph (h)(3) above) and shall not be
subject to subsequent adjustment.

(5) Alternate no-cost settlement method. When, in accordance with subsection 48.104-4 of the Federal Acquisition Regulation, the Government
and the Contractor mutually agree to use the no-cost settlement method, the following applies:

(i) The Contractor will keep all the savings on the instant contract and on its concurrent contracts only.

(ii) The Government will keep all the savings resulting from concurrent contracts placed on other sources, savings from all future contracts, and
all collateral savings.

(j) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount, as specified in paragraph (h)(5) of
this clause, by a rate from 20 to 100 percent, as determined by the Contracting Officer, of any projected collateral savings determined to be
realized in a typical year of use after subtracting any Government costs not previously offset. However, the Contractor's share of collateral
savings will not exceed the contract's firm-fixed-price, target price, target cost, or estimated cost, at the time the VECP is accepted, or $100,000,
whichever is greater. The Contracting Officer will be the sole determiner of the amount of collateral savings.
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(k) Relationship to other incentives. Only those benefits of an accepted VECP not rewardable under performance, design-to-cost (production
unit cost, operating and support costs, reliability and maintainability), or similar incentives shall be rewarded under this clause. However, the
targets of such incentives affected by the VECP shall not be adjusted because of VECP acceptance. If this contract specifies targets but
provides no incentive to surpass them, the value engineering sharing shall apply only to the amount of achievement better than target.

(l) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of $100,000 or more and may include
one in subcontracts of lesser value. In calculating any adjustment in this contract's price for instant contract savings (or negative instant
contract savings), the Contractor's allowable development and implementation costs shall include any subcontractor's allowable development
and implementation costs, and any value engineering incentive payments to a subcontractor, clearly resulting from a VECP accepted by the
Government under this contract. The Contractor may choose any arrangement for subcontractor value engineering incentive payments;
provided, that the payments shall not reduce the Government's share of concurrent or future contract savings or collateral savings.

(m) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by marking the following legend
on the affected parts:

"These data, furnished under the Value Engineering clause of contract . . . . . . . . . . , shall not be disclosed outside the Government or duplicated,
used, or disclosed, in whole or in part, for any purpose other than to evaluate a value engineering change proposal submitted under the clause.
This restriction does not limit the Government's right to use information contained in these data if it has been obtained or is otherwise available
from the Contractor or from another source without limitations."

If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting data, except that, with respect
to data qualifying and submitted as limited rights technical data, the Government shall have the rights specified in the contract modification
implementing the VECP and shall appropriately mark the data. (The terms "unlimited rights" and "limited rights" are defined in Part 27 of the
Federal Acquisition Regulation.)

(End of clause)

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the
Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):

  [Insert one or more Internet addresses]          

(End of clause)

252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION (NOV 2001)

(a) Definitions.

As used in this clause--

(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information required for the conduct of
business with DoD.

(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet Information Services to
identify unique business entities.

(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and Bradstreet plus a 4-digit suffix that
may be assigned by a parent (controlling) business concern. This 4-digit suffix may be assigned at the discretion of the parent business concern
for such purposes as identifying subunits or affiliates of the parent business concern.
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(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the DUNS+4 number, if applicable, and
the corresponding Commercial and Government Entity (CAGE) code, is in the CCR database; the DUNS number and the CAGE code have been
validated; and all edits have been successfully completed.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be registered in the CCR database
prior to award, during performance, and through final payment of any contract resulting from this solicitation, except for awards to foreign
vendors for work to be performed outside the United States.

(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by the Contracting Officer to verify
that the offeror is registered in the CCR database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.

(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a complete and accurate
application via the Internet. However, registration of an applicant submitting an application through a method other than the Internet may take
up to 30 days. Therefore, offerors that are not registered should consider applying for registration immediately upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability resulting from the
Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial registration, the Contractor is
required to confirm on an annual basis that its information in the CCR database is accurate and complete.

(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 1-888-227-2423, or via the
Internet at http://www.ccr.gov.

(End of clause)

252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS SUBCONTRACTING PLAN (DOD
CONTRACTS) (APR. 1996)

This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small Disadvantaged and Women-Owned Small Business
Subcontracting Plan, clause of this contract.

(a) Definitions. Historically black colleges and universities, as used in this clause, means institutions determined by the Secretary of Education
to meet the requirements of 34 CFR 608.2. The term also means any nonprofit research institution that was an integral part of such a college or
university before November 14, 1986.

Minority institutions, as used in this clause, means institutions meeting the requirements of section 1046(3) of the Higher Education Act of 1965
(20 U.S.C. 1135d-5(3)). The term also includes Hispanic-serving institutions as defined in section 316(b)(1) of such Act (20 U.S.C. 1059c(b)(1)).

(b) Except for company or division-wide commercial items subcontracting plans, the term small disadvantaged business, when used in the FAR
52.219-9 clause, includes historically black colleges and universities and minority institutions, in addition to small disadvantaged business
concerns.

(c) Work under the contract or its subcontracts shall be credited toward meeting the small disadvantaged business concern goal required by
paragraph (d) of the FAR 52.219-9 clause when:

(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned corporation, and

(2) It meets the requirements of 10 U.S.C. 2323a.

(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or Severely Disabled (41 U.S.C. 46-
48), may be counted toward the Contractor's small business subcontracting goal.
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(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of Pub. L. 101-510, as amended, may count toward its
small disadvantaged business goal, subcontracts awarded--

(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval by the Contractor's cognizant contract
administration activity.

(g)  In those subcontracting plans which specifically identify small, small disadvantaged, and women-owned small businesses, the Contractor
shall notify the Administrative Contracting Officer of any substitutions of firms that are not small, small disadvantaged, or women-owned small
businesses for the firms listed in the subcontracting plan. Notifications shall be in writing and shall occur within a reasonable period of time after
award of the subcontract. Contractor-specified formats shall be acceptable.

(End of clause)

252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the Contracting Officer, with any
proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of all costs for --

(i) Material;

(ii) Labor;

(iii) Equipment;

(iv) Subcontracts; and

(v) Overhead; and

(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed.

(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.

(d) The Contractor's proposal shall include a justification for any time extension proposed.

252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 1991)

(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full compensation to the Contractor for --

(1) Furnishing all plant, labor, equipment, appliances, and materials; and

(2) Performing all operations required to complete the work in conformity with the drawings and specifications.

(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for work in the specifications, whether or not
specifically listed in the Bidding Schedule.

252.242-7000     POSTAWARD CONFERENCE (DEC 1991)
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The Contractor agrees to attend any postaward conference convened by the contracting activity or contract administration office in accordance
with Federal Acquisition Regulation subpart 42.5.

(End of clause)

252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in FAR part 31 and DFARS part
231, in effect on the date of this contract, apply.

252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998)

(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract adjustment for which the
Contractor believes the Government is liable. The request shall include only costs for performing the change, and shall not include any costs
that already have been reimbursed or that have been separately claimed. All indirect costs included in the request shall be properly allocable to
the change in accordance with applicable acquisition regulations.

(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the simplified acquisition threshold
shall bear, at the time of submission, the following certificate executed by an individual authorized to certify the request on behalf of the
Contractor:

I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of my knowledge and belief.

----------------------------------------------------------------------
(Official's Name)
----------------------------------------------------------------------
(Title)

(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including--

(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation (FAR); and

(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual cost data and data to
support any estimated costs, even if cost or pricing data are not required.

(d) The certification requirement in paragraph (b) of this clause does not apply to----

(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, routine vouchers under a
cost-reimbursement type contract, or progress payment invoices; or

(2) Final adjustment under an incentive provision of the contract.
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Section 00800 - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

52.201-4700     CONTRACTING OFFICER'S REPRESENTATIVE (COR)
                         ADMINISTRATIVE CONTRACTING OFFICER (ACO)
                         ORDERING OFFICER

(a)  Definitions.

(i)  "Contracting Officer's Representative" (COR) means an individual designated in accordance with subsection 201.602-2 of the Defense
Federal Acquisition Regulation Supplement and authorized in writing by the Contracting Officer to perform specific technical or administrative
functions.  The COR is not authorized to make any
commitments or changes that will affect price, quality, quantity, delivery, or any other term or condition of the contract.

(ii) "Administrative Contracting Officer" (ACO) means an individual designated in accordance with subsections 1.602-1(100) and 1.603-3(100) of
the Engineer Federal Acquisition Regulation Supplement and authorized in writing by the Contracting Officer to perform specific functions.  The
ACO is authorized to modify construction contracts within the scope of the contract under specified contract clauses.

(iii) "Ordering Officer" means an individual designated in accordance with subsection 1.603-1 of the Army Federal Acquisition Regulation
Supplement and authorized in writing by the Chief of the Contracting Division to place orders against specific indefinite delivery type contracts.

(b)  If a COR, ACO, or Ordering Officer is designated, the Contractor will receive a copy of the written designation.  Each will specify the extent
of the authority of the COR, ACO, or Ordering Officer to act on behalf of the Government.

(c) The Contractor shall not accept any instructions issued by any person employed by the Government, or otherwise, other than the
Contracting Officer; or COR, ACO or Ordering Officer acting within their authority.

(End of paragraph)

52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay liquidated damages to the
Government in the amount of   $821.00 for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until the work is completed. These
liquidated damages are in addition to excess costs of repurchase under the Termination clause.

(End of clause)

52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced item varies more than 15
percent above or below the estimated quantity, an equitable adjustment in the contract price shall be made upon demand of either party. The
equitable adjustment shall be based upon any increase or decrease in costs due solely to the variation above 115 percent or below 85 percent of
the estimated quantity. If the quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request,
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in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the delay, or within such further
period as may be granted by the Contracting Officer before the date of final settlement of the contract. Upon the receipt of a written request for
an extension, the Contracting Officer shall ascertain the facts and make an adjustment for extending the completion date as, in the judgement of
the Contracting Officer, is justified.

52.211-4001     VARIATION IN ESTIMATED QUANTITY – DREDGING

(a) Read this clause in conjunction with the clause entitled VARIATION
IN ESTIMATED QUANTITY (FAR 52.211-18).

(b) Where the quantity of a pay item in this contract is an estimated quantity and where the actual quantity of material within the required
dredging prism varies more than 15 percent above or below the stated estimated quantity within the required dredging prism, an equitable
adjustment  in the contract unit price will be made upon demand of either party.  The equitable adjustment will be based upon any increase or
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity within the required dredging prism.
No consideration for an adjustment in the contract unit price will be given for any variation in quantities of material below the required prism or
outside the associated side slope lines, and such quantities will not be subject to any adjusted unit price.

(End of clause)

52.228-4001 REQUIRED INSURANCE

In accordance with the clause “INSURANCE - WORK ON A GOVERNMENT INSTALLATION” the following Schedule applies:

(a)   Workmen’s Compensation and Employer’s Liability.

(1)   Compliance with applicable workmen’s compensation and occupational diseases statutes is required. (If occupational diseases are not
compensable under applicable statutes, coverage may be under employer’s liability insurance.)

(2) Employer’s liability
$100,000.00

(b)   General Liability (comprehensive form policy).

(1)   Bodily injury per occurrence $500,000.00

(c)   Automobile Liability (comprehensive form policy).

(1) Bodily injury per person $200,000.00

(2) Bodily injury per accident $500,000.00

(3) Property damage per accident $  20,000.00

The policies evidencing required insurance shall contain an endorsement to the effect that any cancellation or
any material change adversely affecting the Government’s interest shall not be effective until 30 days after the insurer or the Contractor gives
written notice to the Contracting Officer.

(End of paragraph)

52.228-4001 II DOCUMENTATION OF INSURANCE
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Documentation of required insurance will be furnished to the Government prior to commencement of contract performance.  Mail certificates to
the attention of the assigned contract specialist (See Block 9.A on page 1 of the SF 1442) and to:

U S Army Corps of Engineers
ATTENTION:  CESAC-CT

69-A Hagood Avenue
Charleston,  SC 29402 – 0919

(End of Clause)

52.231-4500 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  (MAR 1995)

(a)  This statement shall become operative only for negotiated contracts where cost or pricing data is
requested, and for modifications to sealed bid or negotiated contracts where cost or pricing data is requested.  This clause does not apply to
terminations.  See 52.231-5001, Basis for settlement of proposals, and FAR Part 49.

(b)  Allowable cost for construction and marine plant and equipment in sound workable condition owned
or controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece of equipment or groups
of similar serial and series for which the Government can determine both ownership and operating costs from the contractor's accounting
records.  When both ownership and operating costs cannot be determined for any piece of equipment or groups of similar serial or series
equipment from the contractor's accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8,
Construction Equipment Ownership and Operating Expense Schedule, Region III. Working conditions shall be considered to be average for
determining equipment rates using the schedule unless specified otherwise by the contracting officer.  For equipment not included in the
schedule, rates for comparable pieces of equipment may be used or a rate may be developed using the formula provided in the schedule.  For
forward pricing, the schedule in effect at the time of negotiations shall apply.  For retroactive pricing, the schedule in effect at the time work was
performed shall apply.

(c)  Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and 31.205-36.
Rates for equipment rented from an organization under common control, lease-purchase arrangements, and sale-leaseback arrangements, will be
determined using the schedule, except that actual rates will be used for equipment leased from an organization under common control that has an
established practice of leasing the same or similar equipment to unaffiliated lessees.

(d)  When actual equipment costs are proposed and the total amount of the pricing action exceeds the
small purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data, or partial/limited data,
as appropriate.  The data shall be submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.

(End of clause)

52.232-4001    RELEASE OF CLAIMS - - CONSTRUCTION

The following is an example of a Contractor's release of claims required of the Contractor to comply with the provisions of clause "PAYMENTS
UNDER FIXED-PRICE CONSTRUCTION CONTRACTS".

(Sample)

RELEASE OF CLAIMS
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The undersigned Contractor under Contract Number___________________ dated ___________ , 19___, between the United States of
America and said Contractor for the ______________________________________located at _____________________in accordance with
Section I, "PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS" FAR clause 52.232-0005, of said Contract, hereby releases the
United States, its officers, agents, and employees from any and all claims arising under or by virtue of said contract or any modification or
change thereof except with respect to those
claims, if any, listed below:

(Here itemize claims and amounts due)

___________________________
(Contractor signature)

___________________________
(Typed name and title)

___________________________
(Date)

(End of paragraph)

52.232-5001 CONTINUING CONTRACTS (MAR 1995)—EFARS

  (a) This is a continuing contract, as authorized by Section 10 of the River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The
payment of some portion of the contract price is dependent upon reservations of funds from future appropriations, and from future contribution
to the project having one or more non-federal project sponsors.  The responsibilities of the Government are limited by this clause
notwithstanding any contrary provision of the "Payments to Contractor" clause or any other clause of this contract.

  (b) The sum of  $1,500.00 has been reserved for this contract and is available for payments to the contractor during the current fiscal year. It is
expected that Congress will make appropriations for future fiscal years from which additional funds together with funds provided by one or more
non-federal project sponsors will be reserved for this contract.

  (c) Failure to make payments in excess of the amount currently reserved, or that may be reserved from time to time, shall not entitle the
contractor to a price adjustment under the terms of this contract except as specifically provided in paragraphs (f) and (i) below.  No such failure
shall constitute a breach of this contract, except that this provision shall not bar a breach-of-contract action if an amount finally determined to be
due as a termination allowance remains unpaid for one year due solely to a failure to reserve sufficient additional funds therefore.

  (d) The Government may at any time reserve additional funds for payments under the contract if there are funds available for such purpose.
The contracting officer will promptly notify the contractor of any additional funds reserved for the contract by issuing an administrative
modification to the contract.

  (e) If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year, the contractor shall give
written notice to the contracting officer of the estimated date of exhaustion and the amount of additional funds which will be needed to meet
payments due or to become due under the contract during that fiscal year. This notice shall be given not less than 45 nor more than 60 days
prior to the estimated date of exhaustion.
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  (f) No payments will be made after exhaustion of funds except to the extent that additional funds are reserved for the contract.  The contractor
shall be entitled to simple interest on any payment that the contracting officer determines was actually earned under the terms of the contract
and would have been made except for exhaustion of funds.  Interest shall be computed from the time such payment would otherwise have been
made until actually or constructively made, and shall be at the rate established by the Secretary of the Treasury pursuant to Public Law 92-41, 85
STAT 97, as in effect on the first day of the delay in such payment.

  (g) Any suspension, delay, or interruption of work arising from exhaustion or anticipated exhaustion of funds shall not constitute a breach of
this contract and shall not entitle the contractor to any price adjustment under the "Suspension of Work" clause or in any other manner under
this contract.

  (h) An equitable adjustment in performance time shall be made for any increase in the time required for performance of any part of the work
arising from exhaustion of funds or the reasonable anticipation of exhaustion of funds.

  (i)If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds, the Government has failed to
reserve sufficient additional funds to cover payments otherwise due, the contractor, by written notice delivered to the contracting officer at any
time before such additional funds are reserved, may elect to treat his right to proceed with the work as having been terminated.  Such a
termination shall be considered a termination for the convenience of the Government.

  (j) If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds required to meet all payments due or
to become due the contractor because of work performed and to be performed under the contract during the fiscal year, the Government reserves
the right, after notice to the contractor, to reduce said reservation by the amount of such excess.                    (End of clause)

52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least 40% of the total amount of work to be
performed under the contract.  This percentage may be reduced by a supplemental agreement to this contract if, during performing the work, the
Contractor requests a reduction and the Contracting Officer determines that the reduction would be to the advantage of the Government.

(End of clause)

52.236-4     PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's information.  The Government shall not be responsible for any
interpretation of or conclusion drawn from the data or information by the Contractor.

(a) The indications of physical conditions on the drawings and in the specifications are the result of site investigations for the Charleston
District, Corps of Engineers, and site investigations performed by Charleston District personnel.

(b) Weather conditions, transportation facilities, and other pertinent information may be found in Technical Provisions, Section 01100, General,
PHYSICAL CONDITIONS AND DATA.

(End of clause)

52.236-16     QUANTITY SURVEYS (APR 1984)

(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the quantities of work performed
and the actual construction completed and in place.

(b) The Government shall conduct the original and final surveys and make the computations based on them.  The Contractor shall conduct the
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surveys for any periods for which progress payments are requested and shall make the computations based on these surveys.  All surveys
conducted by the Contractor shall be conducted under the direction of a representative of the Contracting Officer, unless the Contracting
Officer waives this requirement in a specific instance.

(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other records relating to the survey or
to the layout of the work to the Contracting Officer, who shall use them as necessary to determine the amount of progress payments.  The
Contractor shall retain copies of all such material furnished to the Contracting Officer.

(End of clause)

52.236-17     LAYOUT OF WORK (APR 1984)

The Contractor shall lay out its work from Government established base lines and bench marks indicated on the drawings, and shall be
responsible for all measurements in connection with the layout.  The Contractor shall furnish, at its own expense, all stakes, templates, platforms,
equipment, tools, materials, and labor required to lay out any part of the work.  The Contractor shall be responsible for executing the work to the
lines and grades that may be established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If such marks are destroyed by the
Contractor or through its negligence before their removal is authorized, the Contracting Officer may replace them and deduct the expense of the
replacement from any amounts due or to become due to the Contractor.

(End of clause)

52.236-4103    ACKNOWLEDGEMENT OF NOTICE TO PROCEED (CESAC-CT)

Date of the Acknowledgement of Notice to Proceed will be the same date the Notice to Proceed was delivered to the Contractor or his
representative by the Post Office Department or by a Corps representative, but shall in no case be later than seven (7) calendar days after the
date of issue of the Notice to Proceed by the Contracting Officer.

(End of paragraph)

52.236-4500     PLANT AND MATERIAL REMOVAL AFTER CONTRACT
TERMINATION (MAR 1995)

Should this contract be terminated as provided in clause 52.232-5001 because of the failure of Congress to provide additional funds for its
completion, the contractor may be permitted to remove plant and material on which payments for preparatory work have been made, subject to
an equitable deduction from the amounts due the contractor to reimburse the United States for the unabsorbed value of such plant and material.

(End of clause)

52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the work performed under the
contract conforms to contract requirements. The Contractor shall maintain complete inspection records and make them available to the
Government. All work shall be conducted under the general direction of the Contracting Officer and is subject to Government inspection and
test at all places and at all reasonable times before acceptance to ensure strict compliance with the terms of the contract.
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(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;

(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract requirement, nor is the inspector
authorized to change any term or condition of the specification without the Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material reasonably needed for performing such
safe and convenient inspections and tests as may be required by the Contracting Officer. The Government may charge to the Contractor any
additional cost of inspection or test when work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection
makes reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not unnecessarily delay the
work. Special, full size, and performance tests shall be performed as described in the contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to contract requirements, unless in the
public interest the Government consents to accept the work with an appropriate adjustment in contract price. The Contractor shall promptly
segregate and remove rejected material from the premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or otherwise, replace or correct the
work and charge the cost to the Contractor or (2) terminate for default the Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by removing it or tearing it out, the
Contractor, on request, shall promptly furnish all necessary facilities, labor, and material. If the work is found to be defective or nonconforming
in any material respect due to the fault of the Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of
satisfactory reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an equitable
adjustment for the additional services involved in the examination and reconstruction, including, if completion of the work was thereby delayed,
an extension of time.

(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after completion and inspection, all work
required by the contract or that portion of the work the Contracting Officer determines can be accepted separately. Acceptance shall be final and
conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.

(End of clause)

52.249-4500 BASIS FOR SETTLEMENT OF PROPOSALS (MAY 1995)

"Actual costs will be used to determine equipment costs for a settlement proposal submitted on
the total cost basis under FAR 49.206-2(b).  In evaluating a terminations settlement proposal
using the total cost basis, the following principals will be applied to determine allowable
equipment costs:

(1) Actual costs for each piece of equipment, or groups of similar serial or series equipment,
need not be available in the contractor's accounting records to determine total actual equipment
costs.

(2) If equipment costs have been allocated to a contract using predetermined rates, those
charges will be adjusted to actual costs.
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(3) Recorded job costs adjusted for unallowable and unallowable expenses will be used to
determine equipment operating expenses.

(4) Ownership costs (depreciation) will be determined using the contractor's depreciation
schedule (subject to the provisisons of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense
and unless the contractor charges these costs directly to contracts they will be recovered
through the indirect expense rate.

(End of clause)

252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, 5 sets of contract drawings and specifications, except publications
incorporated into the technical provisions by reference, in electronic or paper media as chosen by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly necessary to carry out the intent of
the drawings and specifications, or that are customarily performed, shall not relieve the Contractor from performing such omitted or misdescribed
details of the work. The Contractor shall perform such details as if fully and correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified on the following index of drawings:

   Title                                                     File                                       Drawing

Maintenance Dredging in        DACW60-03-B-0008 8957
Charleston Entrance Channel, (in 6 sheets)
Charleston County, SC

Maintenance Dredging in        DACW60-03-B-0008 8949
Georgetown Entrance Channel, (in 5 sheets)
Georgetown County, SC

Maintenance Dredging in         DACW60-03-B-0008 8953
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Port Royal Entrance Channel, (in 7 sheets)
Beaufort County, SC

(End of clause)

252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991)

(a) The Contractor shall --

(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps, throws overboard, sinks, or
misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or obstruct navigation;

(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and

(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed.

(b) The Contracting Officer may --

(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance with paragraph (a) of this
clause; and

(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or

(3) Recover the cost of removal under the Contractor's bond.

(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or negligence is limited to that provided in sections 15, 19,
and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.).

252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and equipment at the contract lump
sum price for this item.

(1) Sixty (60%) percent of the lump sum price upon completion of the contractor's mobilization at the work site.

(2) The remaining forty (40%) percent upon completion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the Contracting Officer believes
that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a reasonable relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by the Contracting Officer, of --

(i) Actual mobilization costs at completion of mobilization;

(ii) Actual demobilization costs at completion of demobilization; and

(iii) The remainder of this item in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to appeal.
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52.211-4004B COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK AND SUPPLEMENTAL INSTRUCTIONS

The Contractor shall be required to (a) commence work under this contract (see supplemental instructions below), (b) prosecute the work
diligently, and (c) complete the entire work ready for use not later than
31 March 2004.  The time stated for completion shall include final cleanup of the premises.

(a)  Performance Period
(1)  Performance Period for All Dredges

For bidding purposes, the work required in this contract shall be performed in its entirety, including cleanup and demobilization between 1
December 2003 and 31 March 2004.

(2)  All Dredges:

The actual performance period shall be established by complying with the specified dredging window as specified above and other performance
criteria herein.

The Contractor shall provide the Government a schedule not later than 10 calendar days after the date of contract award depicting, at a minimum,
the following information.

-  Date mobilization is to commence
-  Date dredging shall begin
-  Duration of dredging (must at least meet specified minimums)
-  Date dredging is to be completed
-  Anticipated schedule of earnings

Once this schedule is approved, it will be incorporated into the contract by a no cost modification and become the performance period for the
contract.  Liquidated damages will be assessed for every day work continues beyond this incorporated scheduled completion date (as adjusted
for excusable delays as allowed per other provisions within the contract).

In conjunction with the above, the Contractor shall comply with the clause, LIQUIDATED DAMAGES – CONSTRUCTION found in SPECIAL
CONTACT REQUIREMENTS, Section 00800.
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